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Public Notice 
 
 
The Solid Waste Authority of Central Ohio (SWACO) is inviting sealed bids from qualified 
suppliers to provide Electrical Construction for the West Young Road Development Project. Site 
visits are optional and must be scheduled by appointment before August 25, 2025.  A virtual pre-
bid meeting is scheduled for 1:00 p.m., August 19, 2025.  Do Business With Us and register to 
download the RFB documents by visiting www.swaco.org/Bids.aspx.  Bids for this Project must 
be received by SWACO no later than 1:30 p.m. (EST) August 29, 2025. Contact SWACO 
Procurement in writing only at procurement@swaco.org for questions concerning this RFB. No 
phone calls please. SWACO reserves the right to reject any and all Bids and to waive minor 
irregularities or informalities in the selection process. 
 
 
 
 
Advertised in The Columbus Dispatch on Friday, August 15, 2025. 
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I. General Information   

A. SWACO.  The Solid Waste Authority of Central Ohio (“SWACO”) is a regional 
solid waste authority established in accordance with Ohio Revised Code Section 343.011.  
SWACO was created in 1989 in response to Substitute House Bill 592 (“HB 592”) to develop 
and implement a comprehensive solid waste management plan for the Franklin County Solid 
Waste Management District, which is comprised principally of Franklin County but includes 
parts of five (5) adjacent counties (collectively the “District”).   
As a political subdivision of the State of Ohio, SWACO operates a Subtitle D sanitary landfill 
with an allowable maximum daily capacity of eight thousand (8,000) tons and two (2) waste 
transfer stations with a combined capacity of approximately two thousand (2,000) tons per 
day.  SWACO owns and/or leases multiple facilities and operates on an estimated fifty-one 
million dollars ($51,000,000) of annual revenue and twenty-five million $25,000,000) of 
SWACO’s EPA Trust Fund.  
SWACO employs approximately one hundred thirty-five (135) full-time staff who work 
under four (4) major organizational functions: Administration, Operations, Legal Affairs, and 
Innovation & Programs. SWACO also provides programs aimed at reducing the generation 
and disposal of solid waste within SWACO’s District. These programs include public 
education and awareness, yard waste composting, and other waste-reduction activities.  
SWACO is also responsible for maintenance activities at a closed landfill. Total solid waste 
generation within SWACO’s District exceeds one million tons (1,000,000) per year. 
B. Board of Trustees. A nine (9)-member Board of Trustees (“Board”) governs 
SWACO. Pursuant to Ohio Revised Code Section 343.011 and SWACO’s bylaws, the 
Mayor of the City of Columbus and the Franklin County Board of Commissioners each 
appoint two (2) members to the Board. Other members include one (1) designee of the 
Franklin County Health Commissioner, one (1) designee of Franklin County’s Township 
Trustees, and three (3) members appointed by the Board representing the public, general 
interest of the citizens, and the industrial, commercial, or institutional generators of solid 
wastes within the District. The Board appoints SWACO’s Executive Director, who serves to 
direct the daily operations and functions of SWACO as SWACO’s Chief Executive Officer. 

 
II. The Project 

A. Project Description. This Project generally encompasses installing a new 
480Y/277V, 400A, three- (3)-phase power service from existing AEP overhead three-(3)-
phase service.  This new service shall accommodate the installation of a seventy-five (75) 
horsepower dewatering pump and VFD, six (6) power receptable pedestals, two (2) 
overhead utility lights, and a security camera.  Service conductors will run underground 
from the AEP service pole to a new service equipment rack.   

B. Project Objective. SWACO is seeking qualified Bidders that can complete the 
Project as described in the RFB Documents.     

C. Project Information.  Additional information, attached hereto as Exhibit A and 
made part of this RFB, provides additional information relating to the Successful Bidder 
and the Project.     



RFB | Electrical Construction for the West Young Road Development Project 

 

 

Bids Due: August 29, 2025 Project No.7080 2 | P a g e  

D. Required Forms and Documents. Section III, Subsection C, provides a list of 
Required Forms, attached hereto as Exhibit B, and a list of Required Documents to be 
provided by Bidder for this RFB.  

1. All Required Forms (Exhibit B) are to be filled out in their entirety, 
notarized where applicable, and included with the Bid submission. Please be sure 
to include any needed documentation for the Acknowledgment form.   
2. Bidder must also provide a Bidder’s Statement, Bid Guaranty, and Consent 
of Surety (as applicable) with their Bid submission. Section III, Subsection C, 
provides an explanation for each document.  
3. Bids must be submitted on the Bid Sheet provided in Exhibit B. A spreadsheet 
of the Bid Tab is available for download as a separate attachment for Bidders to use.  

E. Exceptions to RFB.  Any exceptions to this RFB will be considered and included 
in SWACO’s analysis. If the Bidder fails to list any exceptions, SWACO will assume 
compliance with the terms, conditions, and requirements of the RFB, including the Sample 
Contract, and Bidder shall not raise any exceptions later if selected for award.  Please see 
Exhibit B, Required Forms and Documents, for the RFB Exceptions Form. 
F. Sample Contract.  A sample contract is provided, attached hereto as Exhibit C, 
setting forth the proposed terms, conditions, provisions and/or specifications, which shall 
govern the relationship of SWACO and the Successful Bidder, if any, upon the award of a 
contract for the Project.   
G. Project Documents. Documents that may also be included with the Contract are 
SWACO’s General Conditions, attached hereto as Exhibit D, Specifications, attached 
hereto as Exhibit E, Construction Plans attached hereto as Exhibit F, and Prevailing 
Wages, attached hereto as Exhibit G. 
H. Times.  All times set forth in this RFB are listed at Grove City, Ohio local time, 
which is Eastern Standard Time (EST). 
I. Virtual Pre-Bid Meeting.  A virtual pre-bid meeting is scheduled for 1:00 p.m. 
(EST), August 19, 2025. All Bidders are required to attend the pre-bid meeting. Those 
attending must sign in with your name and company to be validated as attending.  Please see 
the information below to attend the pre-bid meeting either virtually or in person. 

Pre-Bid Meeting | RFB Electrical Construction for WYR Development 
August 19, 2025 at 1:00 p.m. (EST) 
 
Microsoft Teams  
Join the meeting now 
Meeting ID: 244 315 097 412 2  
Passcode: tD75HF6u  

 
Dial in by phone  
+1 513-301-2202,,393166339# United States, Cincinnati 
Find a local number 
Phone conference ID: 393 166 339#  
For organizers: Meeting options | Reset dial-in PIN 

 
J. Site Visits. Bidders can request a site visit by contacting Mr. Chad Bellenie. Site visits 
are encouraged and can be coordinated by emailing Mr. Bellenie at chad.bellenie@swaco.org 
prior to August 25, 2025.  All visits must be completed prior to August 25, 2025. 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZTA0NGM2YmUtZGYwOS00MTc4LThkZjAtY2VkMjFjMjY2ZTg2%40thread.v2/0?context=%7b%22Tid%22%3a%22261c77ad-b0ff-48a8-bd10-b918d26e0650%22%2c%22Oid%22%3a%22ca6ba109-2753-45fe-8c8b-7c15c1c080f4%22%7d
tel:+15133012202,,393166339
https://dialin.teams.microsoft.com/2a2c0f44-9e06-4a40-8fbe-0a755412111b?id=393166339
https://teams.microsoft.com/meetingOptions/?organizerId=ca6ba109-2753-45fe-8c8b-7c15c1c080f4&tenantId=261c77ad-b0ff-48a8-bd10-b918d26e0650&threadId=19_meeting_ZTA0NGM2YmUtZGYwOS00MTc4LThkZjAtY2VkMjFjMjY2ZTg2@thread.v2&messageId=0&language=en-US
https://dialin.teams.microsoft.com/usp/pstnconferencing
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K. Timeline of Events.  The Public Notice for this Project was posted on August 15, 
2025.  Bid Documents are available on SWACO’s website (www.swaco.org/Bids.aspx) 
through 1:30 p.m., August 29, 2025. Dates listed below show the timeline of this RFB. 
Deadlines for pre-bid meetings, site visits, questions, when bids are due, and awards are 
shown.  Please note that all dates listed below may be altered at SWACO's sole and 
complete discretion.   

Advertised ....................................................................................... August 15, 2025 

Virtual Pre-Bid Meeting ................................................ 1:00 p.m., August 19, 2025 
Site Visits ......................................................... completed prior to August 25, 2025 
Deadline for questions or clarification ........................... 4:00 p.m., August 25, 2025 
Bids due ......................................................................... 1:30 p.m., August 29, 2025 
Potential award timeframe .............................................................. September 2025 

L. Definitions.  For purposes of this RFB, the words, terms, and phrases set forth 
below shall have the indicated meanings.  Any other terms, words, or phrases herein shall 
have their ordinary meaning.   

1. Bid means the written response to this RFB, including, without limitation, 
any modifications or revisions thereto, submitted pursuant to the terms, conditions 
and provisions set forth in this RFB. 
2. Bid Documents means this RFB, the Proposed Contract, Exhibits, any 
addenda or documents issued by SWACO after release of this RFB but before the 
Bid due date. 
3. Bidder means any vendor that submits a Bid. 
4. FCSL means the Franklin County Sanitary Landfill located at 4200 London 
Groveport Road, Grove City. 
5. JPTS means the Jackson Pike Transfer Station located at 2566 Jackson Pike, 
Columbus. 
6. Project means providing all necessary labor, equipment, tools, and materials 
required to provide the Project as described in the RFB Documents. 
7. RFB means this Request For Bids. 
8. Sample Contract means the sample contract provided by SWACO to 
potential Bidders setting forth the proposed terms, conditions, provisions and/or 
specifications which may govern the relationship of SWACO and the Successful 
Bidder, if any, upon award of the contract for the Project. 
9. Successful Bidder means the Bidder submitting the lowest and best 
responsive bid as determined by SWACO in its sole and complete discretion. 

10. SWACO means the Solid Waste Authority of Central Ohio. 
 
III. Bid Format and Requirements  

A. Bid Format.  All Bids must be electronically uploaded to SWACO using the link 
and instructions provided in Section IV below.  
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B. Bid Requirements.  All Bids should be assembled in sequential order of the 
requested information in this Section III and shall be submitted in such a manner as to 
facilitate the review of the content contained therein.   

1. All prospective Bidders must be able to show at least three (3) client 
references demonstrating experience performing similar projects within the past ten 
(10) years of similar size and scope of work. All Bidders should be prepared to show 
proof of such experience upon request. Failure to provide documentation will result 
in disqualification from the bidding process. 
2. Bidders must submit a proposed construction schedule with their Bid for 
the Project.  
3. Bids must be submitted using the Bid Sheet contained in Exhibit B, 
along with the Required Forms and Documents.   
4. Bidders must disclose any employees who were previously employed at 
SWACO within the last two (2) years**.  

**For every employee disclosed, please provide the date he/she was hired, a 
detailed explanation as to how the Bidder will prevent the employee from 
participating in this Project, and an affirmation from the employee that he/she 
will not disclose confidential information acquired in the course of his/her 
employment with SWACO. 

C. Bid Preparation Costs. All costs of preparing and submitting a Bid pursuant to the 
Bid Documents shall be the sole and complete responsibility of the Bidder.   

D. Required Forms and Documents. Each Bid must contain the following:  
1. Required Forms, attached hereto as Exhibit B, must be filled out in their 
entirety, fully executed, and included with the Bid:  

a) Bid Sheet and Bidder’s Representative 
b) Non-Collusion Affidavit 
c) Non-Discrimination Affidavit 
d) Affidavit of Authority 
e) Delinquent Tax Affidavit 
f) W-9 Form (Rev. March 2024 by the IRS) 
g) Addendum Acknowledgment 
h) Exceptions to RFB 
i) Acknowledgement (Local, Certified, EOE, and Green) 

2. Bidders must also include with their Bid the following required documents: 
a) Bidder’s Statement – The Bidder’s Statement must provide evidence 

that will enable SWACO to judge the responsibility, experience, skill, 
and financial standing of Bidder by including detailed information to 
the effect that Bidder maintains a permanent place of business, 
statements as to its present physical condition, and evidence to the fact 
that Bidder has a suitable financial status to meet the obligations to 
furnish the equipment, materials, and labor referenced in the bid 
package for purchase by SWACO.  

b) Bid Guarantee – The Bid Guaranty is surety that if a Bid is accepted, the 
Bid price will be honored in the contract. 
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i. A Bid Guarantee is to be provided by the Bidder stating that a Bid 
Bond can be acquired if the Project is awarded to them.  A Bid 
Bond pursuant to Ohio Revised Code 153.571 in which the bond 
guarantees the Bid price.  

ii. The Bid Guarantee can be in the form of: (i) a bond equal to one 
hundred percent (100%) of the Bid price; or, (ii) a certified check, 
cashier’s check or letter of credit pursuant to Chapter 1305 of the 
Ohio Revised Code on a solvent bank note equal to ten percent 
(10%) of the Bid price. 

c) Consent of Surety – A Consent of Surety is to be provided by the Bidder 
stating that a Payment Bond can be acquired if the Project is awarded to 
them.  A Payment Bond guarantees the Successful Bidder’s payment of 
all persons and/or organizations providing labor and/or materials in the 
prosecution of the Services as set forth in the RFB Documents. Such 
payment bond shall be equal to one hundred percent (100%) of the 
contract price.   

 
IV. Submitting the Bid  

A. Electronic Upload. All Bids must be uploaded electronically in PDF format and 
titled, “Bidder’s Name – Electric Construction”.  ZIP FILES WILL NOT BE ACCEPTED.  
Please include Bidder’s name with the file name and upload to the following link: 

https://swaco.sharefile.com/r-rbb64a0365e5e46cba3960173dbed7a05 

Click on the link above, which will take you to another screen to enter your email, name, 
and company before the link opens for you to submit your Bid. 

 

 

  Next, drag and drop your 
documents into the ShareFile box.  

 
 
 
 

Please Note: A successful 
upload will display as shown to 
the right . 

You will not receive 
additional confirmation of 
your document upload. 

 

https://swaco.sharefile.com/r-rbb64a0365e5e46cba3960173dbed7a05
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Do not email your Bid if you are having problems uploading your document(s). If you are 
not able to upload the Bid documents to the link above, please contact Barbara Colebank 
at barbara.colebank@swaco.org.   

B. Bid Submission.  It is the sole responsibility of the Bidder for the electronic upload 
of its Bid prior to 1:30 p.m., August 29, 2025.  

1. The submission of a Bid shall be considered evidence that the Bidder has 
examined and is satisfied as to the terms, conditions, provisions, specifications 
and/or requirements for the Project described in the Bid Documents.   
2. No pleas of ignorance of any of the terms, conditions, provisions and/or 
specifications set forth in the Bid Documents shall be accepted as a basis for any claim 
for an increase in the amount bid by a Bidder or an extension of the times set forth in 
the Bid Documents.  
3. Unless otherwise specified in the Bid Documents, the Bid price(s) shall 
include all applicable federal, state, and local taxes. The Successful Bidder shall 
pay all taxes lawfully imposed on it with respect to any product or service delivered 
in accordance with the Bid Documents and/or any contract awarded as a result of 
the process set forth in the Bid Documents. 
4. Failure to submit the Bid electronically to the link in Paragraph A above 
shall not be considered as a valid submission to SWACO.  
5. Bids submitted by facsimile transmission, e-mail, or in any other form not 
specified herein shall not be accepted by SWACO.  

C. Bid Documents. As appropriate, the Bid Documents must be signed by the 
individual, by one (1) or more members of the partnership, by one (1) or more members or 
officers of each firm representing a joint venture, or by one (1) or more officers of a 
corporation, or by an agent of the Bidder legally qualified and acceptable to SWACO.    

1. If the Bid is made by an individual, his or her name, and business address must 
be set forth in the Bid; 
2. If the Bid is made by a partnership, the name and business address of each 
partnership member must be indicated in the Bid; 
3. If the Bid is made as a joint venture, the name and business address of each 
member or officer of the firms represented by the joint venture must be indicated in 
the Bid; 
4. If the Bid is made by a corporation, the name of the state under the laws of 
which the corporation is chartered and the name and title of the officer or officers 
having authority under the bylaws to sign contracts, the name of the corporation, and 
the business address of its corporate officials must be shown. 

 
V. Bid Questions, Modifications, Withdrawal, and Opening 

A. Bidder Requests for Information and Addendums.  Requests for information from 
a Bidder shall be submitted in writing only to SWACO Procurement via e-mail at 
procurement@swaco.org or to SWACO, Attn: SWACO Procurement, 4239 London 
Groveport Road, Grove City, Ohio 43123.  Any and all such requests must be received 
no later than 4:00 p.m. on August 25, 2025. SWACO shall respond to any properly 
submitted request for information by a written addendum issued to all Bidders who have 
obtained the Bid Documents for this Project.   

mailto:barbara.colebank@swaco.org
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1. In addition, SWACO, on its own initiative, may issue such other addenda 
as it may deem appropriate from time to time.  No request for information shall be 
considered answered by SWACO until SWACO has issued an addendum in 
response to such request for information, and copies of the written request for 
information and SWACO’s response has been issued to each Bidder.  
2. Upon receipt of any addendum, Bidders shall notify SWACO in writing of 
its receipt of the addendum by completing the Addendum Acknowledgement form 
in Exhibit B and submit with their Bid submission. 

B. Modification of Bids.  At any time prior to the opening of Bids, a Bidder may modify 
its Bid in writing by submitting a modification marked in the same manner as the original 
document to SWACO.  The document must be marked as a modification or replacement to 
the original electronic submission.  Any such modification must be received by SWACO prior 
to the opening date and time of the Bids to be considered effective.  
C. Withdrawal of Bid.  Prior to the opening of Bids, a Bidder may withdraw its Bid 
provided the Bidder makes a written request to withdraw the Bid. Such requests must be 
received by procurement@swaco.org or at the address indicated above in Paragraph A 
prior to the Bid opening. The written request to withdraw must be executed by a party 
authorized to execute the Bid, include an executed Affidavit of Authority, and be 
electronically uploaded to the link provided in Section IV.  Any properly withdrawn Bid 
shall be returned to the Bidder unopened. 
D. Rejection or Waiver of Bids.  SWACO may, in its sole and complete discretion, at 
any time prior to SWACO’s Executive Director’s execution of any contract that may be 
awarded to the apparent Successful Bidder, terminate the process set forth in this RFB and 
not accept any Bids; reject or waive any and/or all Bids; waive any irregularities contained 
in any Bid; and/or reject all bids and advertise for new Bids.  
E. Bid Opening.  All Bids received at or before 1:30 p.m., August 29, 2025, shall be 
electronically opened.  Bid Results will be emailed to those who registered to download 
the Bid Documents.   
F. Termination of RFB Process.  SWACO reserves the right to terminate the process 
contained in this RFB and/or to reject any and/or all of the Bids on any basis without 
disclosure of a reason.  Solicitation and/or opening of any Bid submitted in response to this 
RFB and the other Bid Documents does not create any express or implied obligation on 
SWACO to award the Proposed Contract. SWACO may, at its sole and complete 
discretion, disqualify and/or refuse to consider any Bid and/or Bids, and/or refuse to award 
the Proposed Contract to any Bidder and/or Bidders, for any reason, including, without 
limitation, the following:  

1. The failure of a Bidder to respond to all requirements specified in the Bid 
Documents.   
2. More than one (1) Bid for the Project is submitted from an individual, firm, 
joint venture, or corporation under the same or different name, or corporation under 
the same name or corporations with one (1) or more of the same persons as officers 
or directors of such corporations, or corporations which are holding companies, parent 
companies or sister companies which are subsidiaries of such corporations. 
3. Evidence of collusion among Bidders. 
4. Bid prices which are obviously unbalanced. 
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5. Bidder lacks sufficient experience, competency and/or adequate machinery, 
equipment, plant, or other resources to perform the Proposed Contract and/or as 
required by the other Bid Documents.  
6. Evidence of uncompleted work, whether or not with SWACO, which, in the 
opinion of SWACO, might hinder or prevent the prompt delivery of the Project if 
it should be awarded to the Bidder. 
7. Bidder has an “unresolved audit finding” issued by the Office of the Auditor 
of the State of Ohio.    
8. For the reasons set forth below, Bids will be considered irregular and may, 
at SWACO’s sole and complete discretion, be rejected.  However, SWACO is not 
obligated to reject such Bids.   

a) If the Bid is on a form other than that furnished by SWACO and/or 
if the form is altered or any part thereof is detached.  Computer generated 
facsimiles of SWACO’s forms are acceptable. 
b) If there are unauthorized additions, conditions or alternate bids or 
irregularities of any kind which may tend to make the Bid incomplete, 
indefinite, or ambiguous as to its meaning.  
c) If the Bidder adds any provisions reserving the right to accept or 
reject an award, and/or to enter into the Proposed Contract pursuant to an 
award.  This does not exclude a Bid limiting the maximum gross amount of 
awards acceptable to any one (1) Bidder at any one (1) Bid letting, provided 
that any selection of awards will be made by SWACO. 
d) If the Bid does not contain a price for a particular Bid item.  
e)  The Bidder fails to return all of the Bid forms included in the Bid 
Documents (including, without limitation, required affidavits), and/or to 
completely fill out the Bid forms and/or to provide complete responses for 
requested information.   
f) If the Bid is not properly signed.  

 
VI. Standard Terms and Conditions   

A. Budgeting.  All budgets are subject to the annual appropriation of funds by the 
SWACO Board of Trustees.  Budget information is not available for this Project; however, 
it is fully funded.  
B. Taxes and Payment. The Bidder is hereby notified that: 

1. SWACO is a Political subdivision pursuant to ORC Section 343 and exempt 
from State sales or use taxes.  Therefore, such taxes shall not be included in any 
rate or price quotations submitted as part of any Bid; and    
2. SWACO does not pay retainers, deposits, or make any other advance 
payments prior to services rendered.   

C. Contract Termination. SWACO’s standard contract termination is at least fifteen (15) 
days in writing prior to the date of the intended early termination of the Proposed Contract. 
D. Pricing.  Bidders are to quote firm or fixed prices for the duration of any contract which 
may be a result of the Bid unless otherwise noted in the Bid Documents. In case of discrepancy 
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in computing the amount of the Bid, the unit price quoted will govern. In the event of a conflict 
between the price in numbers and the price in words, the price in words will control. 

E. Invoicing.  All invoices shall be submitted monthly.  Each invoice shall show the 
SWACO purchase order number, the quantity and brief description of the service 
performed, material or equipment furnished, and the total amount of cost. 

1. Each invoice must separate and list this information per facility location. 
2. If changes occur, other than the scheduled service, material or equipment 
ordered, invoice must state extra charges, hours, material or equipment, or services 
provided and include a brief description of extra charges, which must be preapproved 
in writing by SWACO. The invoice must indicate the SWACO personnel who 
authorized the changes and/or extra charges. If applicable, a copy of an executed 
“change order” must be included. 

F. Additional Fees. Notwithstanding any term, condition, or provision set forth in the 
Bid, SWACO shall not be obligated or liable to the Successful Bidder and/or any other 
party for any late payment, collection costs, fees, and/or interest charges. 

G. Indemnification and Insurance.  Each Successful Bidder is advised that in addition 
to any other terms, conditions or provisions that may be contained in any contract awarded 
and executed as a result of this RFB (including without limitation warranty provisions), the 
Successful Bidder shall agree to the following indemnification and insurance provisions: 

1. General Duty to Indemnify SWACO. The Successful Bidder shall indemnify 
and hold harmless SWACO, its trustees, officers, employees and representatives from 
and against all claims, damages, losses, liens, causes of action, suits, judgments, and 
expenses (including reasonable attorney's fees and other reasonable costs of defense), 
of any nature, kind or description, which (a) are caused by or result from the 
performance of the Services by the Successful Bidder, anyone directly or indirectly 
employed by the Successful Bidder, any sub-contractor of the Successful Bidder, or 
anyone for whose acts the Successful Bidder is legally liable, and (b) are attributable 
to bodily injury, personal injury, sickness, disease or death of any person, or to damage 
to or destruction of property, but (c) only to the extent they are caused by any 
negligent, reckless or willful act, error or omission of the Successful Bidder, anyone 
directly or indirectly employed by the Successful Bidder, any sub-contractor of the 
Successful Bidder, or anyone for whose acts the Successful Bidder is legally liable. 
The terms and conditions of this paragraph shall survive termination of this contract 
for any reason. 
2. Successful Bidder shall promptly correct, repair, and/or replace any part, 
work, supplies and/or other materials installed as part of the Services and damaged 
and/or destroyed as a result of an insured loss or damage.  Such correction, repair 
and/or replacement shall be the Successful Bidder’s sole responsibility and shall be 
undertaken and completed at no additional cost to SWACO. 
3. PLEASE NOTE: THE GENERAL DUTY TO INDEMNIFY SWACO 
IS NOT NEGOTIABLE. IF YOU ARE UNABLE TO AGREE TO THE 
PROVISION SET FORTH ABOVE, SWACO WILL BE UNABLE TO 
ENTER INTO A CONTRACT WITH YOUR COMPANY. 
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4. Liability Insurance. The Successful Bidder shall purchase and maintain the 
following liability and other insurance at the indicated limits, under the terms set 
forth below: 

a) General Liability Insurance, containing the following limits and terms:  
1) $1,000,000.00 per occurrence 
2) $2,000,000.00 aggregate 
3) $1,000,000.00 Products/Completed Operations Aggregate 
4) Name SWACO as an additional insured 
5) Waiver of subrogation in favor of SWACO and all related 

entities or subsidiaries, employees, agents and/or representatives 
6) Automobile Liability Insurance, containing a limit of 

$1,000,000.00 per occurrence 
7) Worker’s Compensation and Employer’s Liability Insurance, 

containing the following limits: 
 Statutory Limits for the State of Ohio $500,000.00/ 

$500,000.00/$500,000.00 Employer’s Liability Limit 
8) Professional Liability Insurance covering errors, omissions, 

and/or negligence of the Advisor with a coverage limit of 
$5,000,000.00.  

9) Umbrella Liability Insurance containing the limit of 
$4,000,000.00 per occurrence and terms including the following 
“form coverage.”  

b) The limits set forth above may be adjusted according to industry 
standards, risk, and further assurances. 
c) Each policy of insurance required to be purchased and maintained 
by the Successful Bidder shall be purchased from an insurance carrier rated 
by A.M. Best as A-, VII or better; 
d) Each policy and respective certificate of insurance shall expressly 
provide that should the Successful Bidder’s insurance lapse, be cancelled, 
non-renewed or materially altered, the Successful Bidder shall provide 
SWACO with no less than thirty (30) days prior written notice of such 
cancellation, non-renewal, expiration or material alteration of the coverage 
contained in such policy or evidenced by such certificate of insurance.    
e) The Successful Bidder shall maintain all insurance in the required 
amounts, without interruption, from the date of the execution of the contract 
until the date of the termination of the contract or the date of payment of the 
final invoice issued by Successful Bidder, whichever is later.  Failure of the 
Successful Bidder to comply with the terms and conditions of this paragraph 
shall constitute a material breach of the contract and shall be cause for 
termination of this Contract by SWACO.   
f) Insurance policies required to be purchased and maintained by the 
Successful Bidder may include a reasonable loss deductible, as is customary 
for the Successful Bidder’s industry, which shall be the sole responsibility 
of the Successful Bidder to pay in the event of any covered loss. 

5. SWACO and the Successful Bidder waive all rights against each other for 
damages caused by fire or other perils to the extent of actual recovery of any 
insurance proceeds under any property insurance obtained pursuant to the 
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requirements set forth above or any other property insurance applicable to the 
performance of the Services, except such rights as they have to proceeds of such 
insurance held by SWACO as fiduciary.  The Successful Bidder agrees to obtain 
waivers in favor of SWACO of such claims by all of its subcontractors. 
6. Notwithstanding the paragraph above, and regardless of the amount of any 
insurance proceeds recovered by the parties under the insurance policies set forth 
above, the Successful Bidder shall be liable to SWACO for the full amount of any 
claims, damages, losses, liens, causes of action, suits, judgments and expenses 
(including reasonable attorney's fees and other reasonable costs of defense) of any 
nature, kind or description which are in excess of such insurance proceeds. 

 
VII. Applicable Law 

A. Venue.  Without regard to its own “choice of law” provisions, the bidding process 
and any Contract awarded as a result of the process set forth in this RFB shall be governed 
by the laws of the State of Ohio to the exclusion of the laws of any other jurisdiction. The 
State of Ohio shall have jurisdiction over any action hereunder or related to the 
implementation of the bidding process contained herein and the performance of any Contract 
awarded hereunder as a result of this bidding process to the exclusion of any other forum. 
Any action or proceeding shall take place in a court of law located in Franklin County, Ohio. 

B. Non-Discrimination.  Bidders shall not discriminate against any employee or 
qualified applicant for employment who is both available and qualified for work because 
of age, race, color, religion, sex, disability, creed, military status, or national origin.  
Bidders shall not discriminate based upon age, race, color, religion, sex, disability, creed, 
military status, or national origin in any undertaking related to employment including, but 
not limited to, such actions as hiring, upgrading, demotion or transfer, recruitment or 
recruitment advertising, layoff or termination, rates of pay or other forms of compensation, 
and selection for training, including apprenticeship.   

C. Public Records.  All Bidders are advised that Bids received by SWACO in response 
to this RFB may constitute public records as defined by Ohio Revised Code Section 149.43 
and any additional information submitted by Bidder pursuant to this RFB shall become the 
property of SWACO.  However, if there is material in a Bid that a Bidder deems to be 
confidential, it should be clearly identified as such, marked confidential, and accompanied by 
a written explanation stating the basis of such claim. Any confidential material that is properly 
designated shall be removed from the Bid prior to release of the Bid to the public if permitted 
by the laws of the State of Ohio including, without limitation, Ohio Revised Code Section 
149.43. The determination as to the confidentiality of any material identified as confidential 
by a Bidder shall be made by SWACO in SWACO’s sole and complete discretion. SWACO 
shall assume no risk, nor shall it be held liable by any Bidder for the release of any material 
which Bidder may claim to be confidential. Submittal by Bidder of a Bid to SWACO shall be 
deemed acknowledgement of the terms and provisions contained in this paragraph C.  

D. Prevailing Wages.  Prevailing Wage rates of wages for workers employed on this 
Project are determined pursuant to the Ohio Department of Commerce.  Prevailing Wage 
rates are included with the Bid Documents, attached hereto as Exhibit G; however, it is the 
responsibility of the Bidder to understand, and report correct prevailing wages (Sections 
4115.03 to 4115.16 of the Ohio Revised Code). 
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VIII. Bid Award 
A. Award Basis.  There are estimated quantities listed in this RFB, and unit prices (to 
the nearest cent) are requested.  Bids are on a firm basis and shall remain in effect for the 
term of the contract.  Prices in the Bid shall govern for award evaluation and payment 
purposed. SWACO reserves the right to award this contract in the best interest of SWACO. 
B. Lowest and Best.  SWACO shall award the contract for the Project to the Bidder 
that submits the lowest and best responsive Bid. Bids will be evaluated within sixty (60) 
days of the Bid opening day.  All Bidders shall allow SWACO sixty (60) days after the 
opening of Bids to make an award of Contract without invalidating their Bid(s).  SWACO 
may, at its sole option, request any or all Bidders to provide additional information.  Factors 
that determine the lowest and best responsive bid include without limitation:  

1. The Bidder’s responsiveness to the terms, conditions, provisions and/or 
specifications set forth in the Bid Documents.  
2. The known quality of the Bidder’s work on similar Projects.    
3. The Bidder’s capability to undertake the work of the Project in accordance with 
the terms, conditions, provisions and/or specifications contained in the Bid Documents, 
and including, without limitation, those contained in the Proposed Contract.  
4. The Bidder’s references.  
5. Bidder warranties.  

C. Notice of Award.  SWACO shall issue a letter indicating SWACO’s intent to award 
the Contract to the Bidder submitting the lowest and best responsive bid (“Successful 
Bidder”), if any.  An award is effective only upon execution of a written Contract by both 
SWACO’s Executive Director, pursuant to its Procurement Policy, and the Successful 
Bidder (if any).   
 

IX. Awarding the Contract  
A. Information Provided to Successful Bidder. SWACO shall provide to the Successful 
Bidder, upon request, any information concerning the Project to which it has access.  SWACO 
may, at its sole option, provide information to the Successful Bidder in electronic format. 
B. Contract Execution.  Any Contract awarded as a result of the bidding process set forth 
in this RFB and the other Bid Documents shall be executed by the Successful Bidder and 
returned to SWACO pursuant to the terms, conditions, and provisions set forth in the Bid 
Documents and pertinent provisions of the Ohio Revised Code, within thirty (30) days after 
the Bidder has received notice of the award of the Contract and the Contract for signature.  No 
Bid or Contract shall be considered binding upon SWACO until execution of the Contract by 
SWACO’s Executive Director and, if required by SWACO's procurement policy or deemed 
appropriate by SWACO staff, approval of the Contract by SWACO's Board of Trustees.   

1. SWACO may, at SWACO's sole and complete discretion, withdraw the 
award of the Contract to the Successful Bidder if the Successful Bidder shall fail to 
execute the Contract and return the executed Contract to SWACO within thirty (30) 
days of receipt of the notice of award of the Contract.   
2. If SWACO should withdraw the award of the Contract to a Successful 
Bidder pursuant to subparagraph 1 above, SWACO may, in its sole and complete 
discretion, award the Contract to the next lowest and best responsive Bidder, 
re-advertise and re-bid the entire Project, or not award the Contract at all.  
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E x h i b i t  A  
003.  Project Information 

 
I. Project Information 

A. The Project scope generally encompasses installing a new 480Y/277V, 400A, three- (3)-
phase power service from existing AEP overhead three- (3)-phase service. This new 
service shall accommodate the installation of a seventy-five (75) horsepower dewatering 
pump and VFD, six (6) power receptable pedestals, two (2) overhead utility lights, and a 
security camera. Service conductors will run underground from the AEP service pole to a 
new service equipment rack.   

B. The purchase and installation of a security camera system is specified as an Axis 
P3735-PLE Panoramic Camera, Point to Point Wireless Bridge, and Network Switch. 

C. The purchase and installation of the dewatering pump and VFD setup and is specified 
to include Xylem CD150S 75 HP with VFD, or equivalent, one hundred (100) feet of 
twelve-inch (12”) DR17 HDPE suction pipe with floating tee, four hundred (400) feet 
of eight-inch (8”) discharge hose, and any other appurtenances.  All equipment as part 
of this Bid Item is to be submitted with the Bid and is to be approved by SWACO prior 
to contract award.     

D. Successful Bidder must be a state-licensed electrician and is responsible for complying 
with all permit requirements. Electrical permits and inspections for commercial 
properties in Pleasant Township will be obtained through the Ohio Department of 
Commerce: Bureau of Building Code Compliance.  

E. The engineer for the Project is Affinity Infrastructure, LLC, 200 East Campus View 
Blvd., Suite 200, Columbus, OH 43235. 

F. Milestones  
Anticipated Contract Award ....................................................... September 9, 2025 
Completion of Work ...................................................................... October 31, 2025 
Work Complete and Ready for Final Payment ............................ November 7, 2025 

G. A virtual pre-bid meeting is scheduled on Tuesday, August 19, 2025, at 1:00 p.m. (EST): 
 

Microsoft Teams  
Join the meeting now 
Meeting ID: 244 315 097 412 2  
Passcode: tD75HF6u  

 
Dial in by phone  
+1 513-301-2202,,393166339# United States, Cincinnati 
Find a local number 
Phone conference ID: 393 166 339#  
For organizers: Meeting options | Reset dial-in PIN 

  
  

https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZTA0NGM2YmUtZGYwOS00MTc4LThkZjAtY2VkMjFjMjY2ZTg2%40thread.v2/0?context=%7b%22Tid%22%3a%22261c77ad-b0ff-48a8-bd10-b918d26e0650%22%2c%22Oid%22%3a%22ca6ba109-2753-45fe-8c8b-7c15c1c080f4%22%7d
tel:+15133012202,,393166339
https://dialin.teams.microsoft.com/2a2c0f44-9e06-4a40-8fbe-0a755412111b?id=393166339
https://teams.microsoft.com/meetingOptions/?organizerId=ca6ba109-2753-45fe-8c8b-7c15c1c080f4&tenantId=261c77ad-b0ff-48a8-bd10-b918d26e0650&threadId=19_meeting_ZTA0NGM2YmUtZGYwOS00MTc4LThkZjAtY2VkMjFjMjY2ZTg2@thread.v2&messageId=0&language=en-US
https://dialin.teams.microsoft.com/usp/pstnconferencing
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H. Work Hours 
1. Work hours for this Project are permissible during daylight hours only and are 

designated below: 
Monday through Friday .................................7:00 a.m. to 5:00 p.m. 
Saturday .........................................................7: 00 a.m. to 12:00 p.m.  
Sunday............................................................No Work  

2. Any additional hours outside of the designated work hours above (for placing 
concrete, etc.) MUST be pre-approved by SWACO’s project manager. 

3. No work shall be performed without a SWACO designated representative onsite. 
 
II. General Information 

A. There will be no exceptions to extend time for bidding or construction. 
B. Bid Tab included with the RFB. Bid pricing is to include all work shown in the Bid 

documents. It is the Bidder's responsibility to assign costs to the appropriate bid item.  
Any questions as to the scope of work are to be addressed prior to submitting the bid.   

For example, when pricing out Bid Item 7 – Dewatering Pump, Bidder is to 
include all conduit, wiring, junction box, disconnect rack, pump materials, and 
labor. The intent is to capture pricing for all work in the plans and Bid 
documents in the Bid Tab.  If Bidder is unclear as to which Bid item the work 
should be charged to, Bidder can request clarification from SWACO.    

C. Any questions to the scope of work are to be addressed prior to submitting the Bid by 
submitting questions in writing to procurement@swaco.org.   

D. Bi-weekly meetings are to be attended by the Contractor’s project manager and 
superintendent. 

E. Contractors are never permitted to work without a SWACO designated representative 
onsite.   

 
III. Measurement and Payment Section 

Bid Item 1 – Mobilization/Demobilization  
Includes all labor, equipment, and material to the site, as well as contractor provided 
utilities and ongoing related expenses required for administration of the work.  Surface 
preparation required by the Contractor for staging areas and parking areas will be paid of 
this item.  Additionally, mobilization shall include bonds and insurance.  Mobilization 
will be paid at the rate of fifty percent (50%) of the first payment application.   

 
Bid Item 2 – Electrical Equipment Rack 

Includes all labor, materials, and equipment to install the equipment rack shown on 
drawings E-2, E-3, and E-4.  Also include costs for conduit and wiring from AEP 
transformer to rack.   

 
Bid Item 3 – Utility Lighting 

Includes all labor, materials, and equipment to install utility lighting pole foundations, 
poles, lights, conduit, wiring, and other appurtenance listed in drawing E-2 and E-3.   
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Bid Item 4 – Security Camera/Wi-Fi Bridge/ Network Switch 
Includes all labor, materials, and equipment to install camera on utility lighting pole 
shown on drawing E-2.  Also include costs for conduit and wiring from equipment rack 
to the camera. 

 
Bid Item 5 – Block Heater Receptacle Power Pedestals 

Includes all labor, materials, and equipment to install pedestals shown on drawing E-2.  
Also include costs for conduit and wiring from equipment rack to each pedestal.   

 
Bid Item 6 – Heavy Duty Protection Bollard 

Includes all labor, materials, and equipment to install the heavy-duty protection bollards 
shown on drawings E-2 and E-3. 

 
Bid Item 7 – Dewatering Pump & VFD Setup 

Includes all labor, materials, and equipment to install dewatering pump on drawings E-1 
and E-2.  Also include costs for disconnect rack, junction box, and conduit and wiring 
from equipment rack to the pump and VFD.  Pump and VFD setup is to include Xylem 
CD150S 75 HP with VFD, or equivalent, one hundred (100) feet of twelve-inch (12”) 
DR17 HDPE suction pipe with floating tee, four hundred (400) feet of eight-inch (8”) 
discharge hose, and any other appurtenances.  All equipment as part of this Bid Item is 
to be submitted with the Bid and is to be approved by SWACO prior to contract award.     
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E x h i b i t  B  
004.  Required Forms and Documents 

 
 
 
 
 
 

I .  Required Forms  
a) Bid with Bid Sheet and Bidder’s Representative 
b) Non-Collusion Affidavit 
c) Non-Discrimination Affidavit 
d) Affidavit of Authority 
e) Delinquent Tax Affidavit 
f) W-9 Form (Rev. March 2024 by the IRS) 
g) Addendum Acknowledgement  
h) RFB Exceptions 
i) Acknowledgement (Local, Certified, EOE, and Green) 

I I .  Required Documents from Bidder  
a) Bidder’s Statement 
b) Bid Guaranty for Bid Bond  
c) Consent of Surety for Payment Bond 
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Request for  Bids  

BID SHEET 
 
 
 To the Solid Waste Authority of Central Ohio (“SWACO”), Franklin County, Ohio, to provide the 

Project as outlined in this RFB and in accordance with the specifications provided; therefore, EACH BIDDER 

MUST TAKE NOTICE OF THE FACT THAT EVEN THOUGH ITS BID MAY BE ACCEPTED AND THE DOCUMENTS 

SIGNED BY THE BIDDER TO WHOM AN AWARD IS MADE AND BY SWACO, THAT NO SUCH AWARD OR SIGNING 

BY SWACO SHALL BE CONSIDERED A BINDING CONTRACT WITHOUT THE PROPER CERTIFICATE BY THE 

FISCAL OFFICER OF SWACO INDICATING THAT FUNDS ARE AVAILABLE TO COVER THE COST OF THE WORK 

TO BE DONE, OR WITHOUT THE APPROVAL OF THE LEGAL COUNSEL OF SWACO AS TO THE FORM OF THE 

CONTRACT AND ALL THE PERTINENT DOCUMENTS RELATING THERETO HAVING BEEN APPROVED BY SAID 

LEGAL COUNSEL OF SWACO AND SUCH BIDDER  IS HEREBY CHARGED WITH THIS NOTICE. 

 
 The signer of the Bid, as Bidder, also declares that the only person, persons, company or parties interested 

in this Bid are named in this Bid, that he/she has carefully examined the advertisement, instructions to Bidders, 

General Conditions, sample contract documents, and all other documents related to this Bid as listed in the “Table 

of Contents” section of the Request for Bid package; that the Bidder or his/her representative has made such 

investigation as is necessary to determine the character and extent of the purchase and he/she proposes and agrees 

that if this Bid be accepted he/she will contract with SWACO to perform all necessary procedures in order to 

execute SWACO’s purchase within the time period set forth and according to the requirements of SWACO herein 

and hereinafter set forth for the following prices: 

 
 THE BIDDER’S LUMP SUM TOTALS BELOW ARE ITS TOTAL BIDS BASED ON UNIT 

PRICES. THESE FIGURES ARE FOR INFORMATION ONLY AT THE TIME OF OPENING BIDS. 

SWACO WILL MAKE THE TABULATION FROM THE UNIT PRICES.  IF THERE IS AN ERROR IN 

THE LUMP SUM TOTAL BY THE BIDDER, IT SHALL BE CHANGED AS ONLY THE LUMP SUM 

PRICES SHALL GOVERN. 
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BID SHEET (CONTINUED) 
 
This Bid is to provide the Project according to the information provided in the Request for Bid documents. 
 

Company Name ________________________________________________________ 
 

 
Bid Tab 

 
BID 

ITEM DESCRIPTION 
ESTIMATED 
QUANTITY UNIT UNIT PRICE TOTAL 

1 Mobilization / Demobilization 1 LS $  $  

2 Dewatering Pump 1 LS $  $  

3 Security Camera/Wifi Bridge/Network Switch 1 LS $  $  

4 Light Poles 2 EA $  $  

5 Bollards 8 EA $  $  

6 Receptable Power Pedestals  6 EA $ $ 

7 Transformer Pad 1 EA $  $  

8 Electrical Equipment Rack 1 LS $  $  

TOTAL $  

Note: All work in Bid must reflect all notes, specifications, and details 
outlined in the construction drawings and associated documents. 

 
 

Proposed construction schedule:       
 
 
 

[Write out the Total Bid Amount below] 
 
   
 
   
 
   
 
 
 
Submitted this   day of  , 20____. 
 
 
By:   
 Authorized Signature 
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Bidder’s Representative 

 
 

Contact Person for this Bid    

Title    

E-mail Address    

Company Name    

Mailing Address    

City, State, Zip    

Phone Number   Fax Number   

Mobile Number    

 
 
Attach additional paperwork if necessary. 
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If Bidder is: 
 

A n  I n d i v i d u a l  
 

By:   
(Individual's signature) 

 
   

 (Printed or typed name of individual) 
 
Doing business as:   

License or Registration Number:   

Business Address:   

Phone No.   Fax No.:   
 
 

˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ 
 
 

A  P a r t n e r s h i p  
 

By:   
(Firm name) 

 
   

(General partner's signature) 
 

   
(Printed or typed name of general partner) (Attach evidence of authority to sign.) 

 
 

License or Registration Number:   

Business Address:   

Phone No.   Fax No.:   
 

˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ 
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A  C o r p o r a t i o n  
 

By:   
(Corporation name) 

 
   

(State of incorporation) 
 

By:   
(Signature of officer authorized to sign) 

 
   

(Printed or typed name and title of officer authorized to sign. Attach evidence of authority to sign.) 
 
 

(CORPORATE SEAL) 
 
 

Attest:   
(Secretary) 

 
License or Registration Number:   

Business Address:   

Phone No.   Fax No.:   
 
 

˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ 
L i m i t e d  L i a b i l i t y  C o m p a n y  

 
By:   

(Firm name) 
 

   
(State of formation) 

 
By:   

(Signature of member authorized to sign) 
 

   
(Printed /typed name and title of authorized member. Attach evidence of authority to sign.) 

 
License or Registration Number:   

Business Address:   

Phone No.   Fax No.:   

˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ ˜ 
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A  J o i n t  V e n t u r e  
 
 

Joint Venture Name:   
 
 

By:   
(Signature) 

 
      

(Printed or Typed Name) (Title) 
 

By:   
(Signature) 

 
      

(Printed or Typed Name) (Title) 
 

   
(Address) 

 
 

Phone and fax number and address for receipt of communications to joint venture: 
 

   

   

   

   

(Each joint venturer must sign. The manner of signing for each individual, partnership, corporation or 
limited liability company that is a party to the joint venture shall be in the manner indicated above). 

 
 
 
 
 
 

+ + END OF BID FORM  + + 
 



Affiant 

NON-DISCRIMINATION AFFIDAVIT 
 
 
 
STATE OF     ) 
     ) ss 
COUNTY OF     )  
 
 
 
      being duly sworn, deposes and states that during the term 

and performance of any agreement or contract between the Solid Waste Authority of Central Ohio 

and         (“Bidder”) that neither Bidder nor any 

subcontractor of Bidder shall discriminate against any employee or qualified applicant for 

employment who is both available and qualified for work because of age, race, color, religion, sex, 

disability, creed, military status, or national origin.  Further, Bidder agrees that neither it nor any 

subcontractor shall discriminate based upon age, race, color, religion, sex, disability, creed, 

military status, or national origin in any undertaking related to employment including, but not 

limited to, such actions as hiring, upgrading, demotion or transfer, recruitment or recruitment 

advertising, layoff or termination, rates of pay or other forms of compensation, and selection for 

training, including apprenticeship. 

 
       

Affiant’s Signature 
 
 
       

Affiant’s Printed Name 
 
 

Sworn to before me and subscribed in my presence this         day of    , 20___. 
 
 
       
Notary Public 
My Commission Expires:     
          (Date) 
 

       
(County)    (State) 



SWACO RFB Submittal Document

(Name) 

(Title) (Company Name) 

NON-COLLUSION AFFIDAVIT 
(This affidavit must be executed for the Bidder to be considered) 

STATE OF  ) 
) SS 

COUNTY OF ) 

____________________________________, being duly sworn, deposes and says that he/she is  

_________________________________ of __________________________________________ 

the party making the foregoing Bid; that such Bid is genuine and not collusive or sham; 
that said Bidder is not financially interested in, or otherwise affiliated in a business way with any 
other Bidder on the same contract; that said Bidder has not colluded, conspired, connived, or 
agreed, directly or indirectly with any Bidder or person, to put in a sham Bid, or that 
such other person shall refrain from submitting a Bid, and has not in any manner, directly or 
indirectly sought by agreement or collusion, or communication or conference, with any 
person to fix the Bid price of Affiant or any other Bidder, or to fix any overhead profit of cost 
element of said Bid price, or of that of any other Bidder, or to secure any advantage against 
Solid Waste Authority of Central Ohio, State of Ohio, or any person or persons interested 
in the proposed contract; and that all statements contained in this Bid are true; and further, 
that such Bidder has not, directly or indirectly, submitted this Bid or the contents thereof; or 
divulged information or data relative to any association or to any member or agent thereof.  

____________________________________  
Affiant 

Sworn to before me and subscribed in my presence this _____ day of ___________________, 20____.              

____________________________________  
Notary Public  

My Commission Expires:  

____________________________________  



AFFIDAVIT OF AUTHORITY  

 Sole Proprietor1 Limited Liability  

 Partnership  Company 

 Corporation  Partnership 

 Single shareholder1  Single Member1 

1Fill in company name only, no need to fill out the affidavit. 

Sworn to before me and subscribed in my presence this 

_________ day of _________________, 20______. 

 

 __________________________________________ 
Notary Public 

 
 

My Commission Expires: 

Date ____________________ 

County _________________, State _______________ 

 

Affiant’s Signature 

 

Affiant’s Printed Name 

STATE OF  } 

  }SS 

COUNTY OF  } 

____________________________________________, being duly sworn, deposes and says that he/she is the 

 ___________________________________ of _______________________________________________, organized 

and existing under and by virtue of the laws of the State of __________________, and having its principal office 

at _______________________________________________, ______________________________. Affiant further 

says that he/she is familiar with the records, minute books and/or by-laws of the corporation, partnership 

agreement or operating agreement of the LLP or LLC named __________________________________.  Affiant 

further says that _______________________________________, as _______________________________ of the 

corporation, partnership, LLP, or LLC is duly authorized to sign the contract for Goods and/or Services on  

behalf of said Corporation, Partnership, LLP, or LLC by virtue of2 _________________________________________.   

Principal office address 

2 If Corporation, state whether by virtue of a provision of the By-laws or Board Resolution with date of adoption. 
If LLP, State whether by virtue of Resolution (give date of adoption) or by virtue of the Operating Agreement. 
If LLC, state whether by virture of Resolution with date of adoption or by virtue of the Operating Agreement 

Title of Affiant Business Name 

Business Name 

Person signing contract, NOT AFFIANT Title 

Affiant’s Name = Signs Affidavit 

(Seal) 

City, State, Zip 



(Name) (Title) 

(Company Name) (Company Address) 

Date 

County State 

DELINQUENT TAX AFFIDAVIT 

STATE OF ) 

) SS 

COUNTY OF ) 

______________________________, being duly sworn, deposes and says that he/she is ___________________________ 

of _______________________________________ with offices located at 

and as its duly authorized representative states that effective this  day of , 20____, 

: 

(  ) 

(Company Name) 

Is not charged with delinquent taxes of the State or a county in which the Solid Waste Authority of Central Ohio

has territory. 

(  ) Is charged with delinquent taxes of the State or a county in which the Solid Waste Authority of Central Ohio has

territory, and that the amount of such due and unpaid delinquent taxes, penalties and interest thereon is as 

follows: 

Taxes Penalties & Interest County 

$ $ 

$ $ 

$ $ 

____________________________________ 

Affiant 

Sworn to before me and subscribed in my presence this _____ day of ___________________, 20____.       

____________________________________ 

Notary Public  

My Commission Expires:  

____________________________________ 

 

____________________________________ 

____________________________________ 
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ADDENDA ACKNOWLEDGEMENT

FEDERAL I.D. NO. 

The undersigned hereby acknowledges receipt and acceptance of the following Addenda and 
further  acknowledges  that  the  provisions  of  each  addendum  have  been  included  in  the 
preparation of this Bid. 

ADDENDA RECEIVED DATE RECEIVED SIGNATURE 

Addendum # 

Addendum # 

Addendum # 

Respectfully submitted: 

Printed name 

Printed title 

Company 

City State Zip 

Date acknowledgement submitted to SWACO  

SEAL (if BID is by a Corporation) 



RFB Exceptions 

Bidder’s Name: 

List any exceptions to the RFB below, including the Sample Contract. Provide a 
summary discussion of reasons for proposed exceptions and include any proposed alternative 
language.  Any exceptions to the RFB will be considered and included in SWACO’s evaluation. 
SWACO is not obligated to accept the requested exceptions, but failure to list the exception will 
prevent Bidder from raising it during contract negotiations.  

List Exceptions Below. 
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Local, Certified, Equal Opportunity, and Green 

SWACO is interested in contracting with companies that either meet the Local, Certified Business, 
Equal Opportunity Employer, and/or Environmentally Friendly classification descriptions 
below, and/or companies that have supplier equality programs that encompass local and/or 
certified companies. Please read each description below and complete the Acknowledgment form. 

Local Business – Local businesses that meet the eligibility requirements as stated in the 
following paragraphs below, qualify as a Local Vendor:   

i. a domestic corporation, sole proprietorship, partnership, or joint venture that has its
principal place of business located within Franklin County, Ohio or a county
contiguous to Franklin County, Ohio ("Contiguous County") as registered in official
documents filed with the Secretary of State, State of Ohio or the Franklin County Ohio
recorder's office or a Contiguous County's recorder's office; or

ii. a domestic corporation, sole proprietorship, partnership, or joint venture that holds a
valid vendor's license which indicates its principal place of business is located within
Franklin County or Contiguous County; or

iii. a domestic corporation, sole proprietorship, partnership, or joint venture that employs
more than 100 employees in Franklin County, Ohio and/or a county contiguous to
Franklin County, Ohio; or

iv. a domestic corporation, sole proprietorship, partnership, or joint venture that has more
than fifty percent (50%) of its total employment located within Franklin County, Ohio
and/or a county contiguous to Franklin County, Ohio.

Certified Business – Any business who is certified through any of the following certification 
programs are considered a Certified Business:  

i. City of Columbus; or
ii. State of Ohio’s Minority Business Enterprise (MBE), Veteran Business Enterprise

(VBE), Women Business Enterprise (WBE), Minority Women Business Enterprise
(MWBE), LGBT Business Enterprise (LGBTBE), Small Business Enterprise (SBE);
or

iii. Encouraging Diversity Growth and Equity (EDGE) program; or
iv. Federal Disadvantaged Business Enterprise (DBE) program.

Equal Opportunity Employer – A business that agrees not to discriminate against any 
employee or job applicant because of race, color, religion, national origin, military status, sex, 
physical or mental disability, or age and has implemented equal opportunity employment 
practices in place. 

Green/Environmentally Friendly – A business that has a verified  green business program 
in place that reduces or minimizes the impact of waste, causing no harm to 
ecosystems or the environment. Vendors must provide documentation of the Green 
Business program to qualify as Environmentally Friendly, such as the GreenSpot Certificate 
of Membership from The City of Columbus.   

** If you qualify as a Local, Certified, Equal Opportunity, or Environmentally Friendly 
business, as described, please include supporting documentation affirming said characteristic and 
include with the Acknowledgement form: 
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ACKNOWLEDGEMENT 

Thank you for your interest in SWACO!  As a government agency, SWACO is requesting the additional 
information below to assist in delivering transparency and fairness to vendors by identifying contractor 
characteristics. The information you supply assists SWACO in promoting equitable practices and aligns with 
SWACO’s Guiding Principles (https://www.swaco.org/182/Vision-Mission-Goals).   

Please review the classifications below, check the appropriate box, and attach any certifications, evidence 
of being a Local or Certified business, an Equal Opportunity Employer, and/or Environmentally Friendly.  

Local Business 
Any contractor / business that is a domestic corporation, sole proprietorship, partnership, or joint venture that 
has its principal place of business located within Franklin County, Ohio or a county contiguous to 
Franklin County, Ohio ("Contiguous County") and that Vendor…  

has filed its official documents with the Secretary of State, State of Ohio or the Franklin County Ohio recorder's 
office or a Contiguous County's recorder's office. 

holds a valid vendor's license which indicates its principal place of business is located within Franklin County or 
Contiguous County. 

employs more than one hundred (100) employees in Franklin County, Ohio and/or a county contiguous to 
Franklin County, Ohio. 

has more than fifty percent (50%) of its total employment located within Franklin County, Ohio and/or a county 
contiguous to Franklin County, Ohio. 

Certified Business 
Any contractor / business that is certified through one of the following programs: 

Certified through the City of Columbus. 

State of Ohio’s Minority Business Enterprise (MBE), Encouraging Diversity Growth and Equity (EDGE), Veteran 
Business Enterprise (VBE), Women Business Enterprise (WBE), Minority Women Business Enterprise 
(MWBE), LGBT Business Enterprise (LGBTBE), Small Business Enterprise (SBE), or Federal Disadvantaged 
Business Enterprise (DBE). 

Equal Opportunity Employer 

A contractor / business that agrees not to discriminate against any employee or job applicant because of race, 
color, religion, national origin, military status, sex, physical or mental disability, or age and has implemented 
equal opportunity employment practices in place. 

Environmentally Friendly 

None  

A contractor / business that has a verified green business program in place that reduces or minimizes the impact 
of waste, causing no harm to ecosystems or the environment. Vendors must provide documentation of the 
Green Business program to qualify as Environmentally Friendly, such as the GreenSpot Certificate of 
Membership from The City of Columbus.   

Vendor is not a Local Business, Certified Business, Equal Opportunity Employer, or Environmentally Friendly. 

Printed Vendor Name Representative’s E-Mail Address 

Vendor Representative's Signature Representative’s Telephone Number 

Printed Vendor Representative’s Name 
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Sample Contract and Sample Contract Forms 

 
 
 
 
 
 

Sample Contract 

The following Sample Contract contains SWACO’s standard  
terms and conditions provided for review. 

 
Any exceptions to the RFB or this Sample Contract must be  

noted in the Exceptions to RFB form included with the  
Required Forms in Exhibit B. 
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SWACO Project No. ____________ 
SWACO PO #_____________ 

 
CONTRACT FOR CONSTRUCTION SERVICES 

 
 

This Agreement is by and between the Solid Waste Authority of Central Ohio, ("SWACO"), 
a regional solid waste district established pursuant to Ohio Revised Code Section 343.011 with a 
business address of 4239 London-Groveport Road, Grove City, Ohio 43123, and [SELECTED 
VENDOR] (“Contractor”), located at [SELECTED VENDOR ADDRESS]. 
 
 
 NOW, THEREFORE, in consideration of the mutual promises herein contained, 
SWACO and Contractor agree as follows: 
 
1. Term.  The term of this Contract shall commence on [START DATE] and shall terminate 
on [END DATE] (“Contract Times”). For multi-year contracts, SWACO’s funds are contingent 
upon the approval of the annual budget by the Board of Trustees. If SWACO’s Board of Trustees 
fails at any time to continue funding for the payments or any other obligations due by SWACO 
under this Contract, SWACO will be released from its obligations on the date the funding expires. 
This Contract  may be terminated by SWACO for any or no reason upon delivery by first class 
U.S. mail, postage prepaid, or delivery by hand, of a written “Notice of Termination” to Contractor 
at least fifteen (15) days prior to the date of the intended early termination of this Contract.  
 

1.1. The Work to be performed under this Contract shall be completed within the 
established Contract Times.  Contractor shall begin the Work of the Project upon written 
instruction by SWACO. As established in the Milestone schedule, the date of Work 
Complete and Ready for Final Payment shall not be later than the termination date listed 
above. Additionally, Substantial Completion for the Work for the Project, including final 
cleanup and resolution of any punch list items, shall be completed prior to the date of Work 
Complete and Ready for Final Payment. 
 
1.2. Non-Exclusivity of Contract.  Contractor understands and agrees that this Contract 
for the provision of Services is not intended to be, nor shall it be construed to be, an exclusive 
Contract with SWACO for the provision of the type of Services set forth in this Contract. 

 
1.3. Level of Services Requested.  SWACO is not required by this Contract to request 
any Services, or a minimum amount of Services, from the Contractor.  

 
2. Scope of Services. Contractor shall provide all services in accordance with the terms, 
conditions, and provisions as set forth in this Contract, the Request for Bid attached hereto as 
Exhibit A and Contractor’s Bid attached hereto as Exhibit B, all of which are incorporated herein 
by reference as if fully rewritten (collectively “Services”). Contractor shall perform all Services in 
accordance with the terms, conditions, and provisions set forth in this Contract and the attached 
exhibit(s).  
 

2.1. Standard of Care. Contractor shall perform all Services in accordance with 
professional standards of skill, care, and diligence for Contractor’s profession and in 
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accordance with pertinent provisions of the Ohio Revised Code, the Ohio Administrative 
Code, federal and/or local statutes, ordinances, rules, and regulations.    

 
2.2. Acceptance or Rejection of Services. SWACO may, in its sole and complete 
discretion, accept or reject any portion of the Services provided by Contractor.  In the event 
that any portion of the Services is rejected by SWACO, Contractor shall proceed, upon 
SWACO's request, with correcting any such rejected Services to the reasonable satisfaction 
of SWACO. The review or acceptance by SWACO of any Services performed by 
Contractor pursuant to this Contract shall not relieve Contractor of its responsibility to 
perform such Services pursuant to the terms and conditions of this Contract.  

 
3. Contractor Compensation.  At the rates set forth in Exhibit B, SWACO shall pay Contractor 
for the Services performed, and any additional services as mutually agreed in writing, an amount 
not to exceed $[PROJECTED TOTAL AMOUNT].  Compensation shall be inclusive of all costs 
associated with Contractor providing Services.   
 

3.1. Upon completion of any Service by Contractor and acceptance by SWACO, 
Contractor shall submit to SWACO an invoice setting forth the total number of hours of 
Services provided; the hourly rates for the Services rendered; the specific nature of the 
Services rendered; and, any other items for which compensation is sought.   
 
3.2. All invoices should be submitted to SWACO within sixty (60) days after Services 
have been rendered and shall state SWACO’s project and purchase order numbers, both of 
which are set forth on page one (1) of this Contract. SWACO shall pay such invoice within 
thirty (30) days of its approval by SWACO. However, regardless of when payment is made, 
and notwithstanding any terms set forth on the invoice and/or any other document to the 
contrary, SWACO shall never be obligated or liable to Contractor and/or any other party for 
any late payment or collection costs, fees, or interest charges.  

 
3.3. Notwithstanding any term, condition, or provision set forth in this Contract and/or 
any other document to the contrary, the total monetary obligation of SWACO under this 
Contract shall never exceed the total sum of $[PROJECTED TOTAL AMOUNT].   

 
4. Contractor Duty to Indemnify SWACO.  To the fullest extent permitted by law, Contractor 
shall indemnify SWACO as follows: 
 

4.1 Environmental Indemnification.  Contractor shall save, indemnify, and hold 
harmless SWACO, its Board of Trustees, employees, agents, officers, employees, and 
representatives from and against any and all liabilities, claims, demands, causes of action, 
penalties, judgments, forfeitures, liens, suits, costs, and expenses whatsoever, including 
those arising out of death, injury to persons, or damage to or destruction of property, and 
the cost and expenses incident thereto (including reasonable attorney’s fees) resulting from 
contamination of or adverse effects on the environment, or any violation of governmental 
laws, regulations, or orders, in each case, to the extent caused by Contractor’s performance 
of Services or its operations as contemplated by the Services as said relates to the FCSL, 
Model Landfill, or any other SWACO facility.  SWACO shall promptly notify Contractor 
of any assertion of any claim against it for which it is entitled to be indemnified hereunder 
and shall give Contractor the opportunity to defend such claim.    
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4.2. General Duty to Indemnify SWACO.  Contractor shall indemnify and hold harmless 
SWACO, its Trustees, officers, employees, and representatives from and against all claims, 
damages, losses, liens, causes of action, suits, judgments, and expenses (including 
reasonable attorney's fees and other reasonable costs of defense), of any nature, kind, or 
description, which (a) are caused by or result from the performance of the Services by 
Contractor, anyone directly or indirectly employed by Contractor, any subcontractor of  
Contractor, or anyone for whose acts Contractor  is legally liable, and (b) are attributable 
to bodily injury, personal injury, sickness, disease, or death of any person, or to damage to 
or destruction of property, but (c) only to the extent they are caused by any negligent, 
reckless, or willful act, error, or omission of Contractor, anyone directly or indirectly 
employed by Contractor, any subcontractor of Contractor, or anyone for whose acts 
Contractor is legally liable.  The terms, conditions, and provisions of this paragraph 4.3 
shall survive the termination of this Contract for any reason. 
 
4.3. Correction, Repair, or Replacement of Insured Losses.  Contractor shall promptly 
correct, repair, and/or replace any items, work, and/or materials installed as part of the 
Services and damaged and/or destroyed as a result of an insured loss or damage.  Such 
correction, repair, and/or replacement shall be Contractor's sole responsibility and shall be 
undertaken and completed at no additional cost to SWACO. 

 
5.   Operational Covenants.  Contractor shall conduct its activities under this Contract in such a 
manner as not to unreasonably interfere with SWACO’s use of the Franklin County Sanitary landfill 
(“FCSL”) and/or any other SWACO facilities.  Any such noise, odor, or other environmental impact 
levels produced by Contractor as a result of its operations or performance of the Services shall not 
cause a nuisance to the surrounding community, nor shall such noise, odor, or other environmental 
impact levels exceed, at the boundaries of the FCSL or Model Landfill, applicable State or local 
standards for noise, odor, or environmental impact levels.  Contractor shall promptly mitigate any 
noise, odor, or other environmental impacts caused by its operations or performance of the Services 
which result in violations of law or meritorious complaints to SWACO. Contractor shall further 
operate any SWACO facility systems and/or any SWACO-supplied equipment in a prudent manner 
in accordance with sound engineering practices and in a manner consistent with that used by industry 
specialists providing same or similar services, as well as all applicable federal, State, and local laws, 
rules, ordinances, and regulations.  Contractor agrees to maintain those facility systems for which its 
Services are contemplated under this Contract, as well as all associated SWACO-purchased 
equipment, in good working order throughout the term of this Contract. 
 
6. Environmental Matters. Contractor shall construct, operate, and maintain any and all 
compliance related equipment, and shall otherwise conduct its activities hereunder, in full 
conformance with all applicable Environmental Laws and associated permits and shall timely provide 
copies of all documentation pertaining to compliance with Environmental Laws and permits, which 
documentation shall include but not be limited to correspondence to and from any governmental 
authority, compliance reporting and related data generated, permit applications, requests for waiver 
or exemption from any governmental authority, and/or notice(s) of violations received from any 
person, agency, or authority.  Contractor further agrees to comply with all applicable federal, State 
and local laws, including Environmental Laws, rules, permits, ordinances, and regulations relating to 
or regulating the construction, operation, and/or performance of the Services relating to the FCSL or 
Model Landfill.   
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7. Contractor Liability Insurance.  Contractor shall purchase and maintain the following 
liability and other insurance at the indicated limits and under the terms set forth below: 
 

7.1. General Liability Insurance, containing the following limits and terms: 
7.1.1. $1,000,000.00 per occurrence 
7.1.2. $2,000,000.00 aggregate 
7.1.3. $1,000,000.00 Products/Completed Operations Aggregate 
7.1.4. Name SWACO as an additional insured 
7.1.5. Waiver of subrogation in favor of SWACO and all related entities or 
subsidiaries, employees, agents and/or representatives 

 
7.2. Automobile Liability Insurance, containing a limit of $1,000,000.00 per occurrence.  

 
7.3. Worker’s Compensation and Employer’s Liability Insurance, containing the 
following limits: 

7.3.1. Statutory Limits for the State of Ohio 
7.3.2. $500,000.00/$500,000.00/$500,000.00 Employer’s Liability Limit 

 
7.4. Professional Liability Insurance covering errors, omissions, and/or negligence of 
Contractor with a coverage limit of $5,000,000.00 
 
7.5. Umbrella Liability Insurance containing the following limits and terms: 

7.5.1. $2,000,000.00 per occurrence 
7.5.2. Following Form Coverage 

 
7.6. Each policy of insurance required to be purchased and maintained by Contractor shall: 

7.6.1. Be purchased from an insurance carrier rated by A.M. Best as A-, VII or better; 
7.6.2. Each policy and respective certificate of insurance shall expressly provide that 
should Contractor’s insurance lapse, be cancelled, non-renewed or materially altered, 
Contractor shall provide SWACO with no less than thirty (30) days prior written 
notice of such cancellation, non-renewal, expiration or material alteration of the 
coverage contained in such policy or evidenced by such certificate of insurance; and  
7.6.3. Within fifteen (15) days of the execution of this Contract by SWACO’s 
Executive Director or his designee, Contractor shall without demand furnish 
SWACO with a certified copy of any insurance certificate and/or additional insured 
endorsement required to be purchased or maintained by Contractor under the terms 
of this Contract.  Failure of Contractor to comply with the terms and conditions of 
this paragraph shall constitute a material breach of this Contract and shall be cause 
for termination of this Contract by SWACO. 

 
7.7. Contractor shall maintain all insurance in the required amounts, without 
interruption, from the date of the execution of this Contract until the date of the termination 
of this Contract or the date of payment of the final invoice issued by Contractor, whichever 
is later.  Failure of Contractor to comply with the terms and conditions of this paragraph 
shall constitute a material breach of this Contract and shall be cause for termination of this 
Contract by SWACO.  
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7.8. Insurance policies required to be purchased and maintained by Contractor may 
include a reasonable loss deductible, as is customary for the Contractor’s industry, which 
shall be the sole responsibility of Contractor to pay in the event of any covered loss. 
 
7.9. SWACO and Contractor waive all rights against each other for damages caused by 
fire or other perils to the extent of actual recovery of any insurance proceeds under any 
property insurance obtained pursuant to the requirements set forth above or any other 
property insurance applicable to the performance of the Services, except such rights as they 
have to proceeds of such insurance held by SWACO as fiduciary.  Contractor agrees to 
obtain waivers in favor of SWACO of such claims by all of its subcontractors.  
 
7.10. Notwithstanding paragraph 7.9 above, and regardless of the amount of any 
insurance proceeds recovered by the parties under the insurance policies set forth above, 
Contractor shall be liable to SWACO for the full amount of any claims, damages, losses, 
liens, causes of action, suits, judgments, and expenses, including reasonable attorney’s fees 
and other reasonable costs of defense, of any nature, kind, or description which are in 
excess of such insurance proceeds.  

 
8. Entire Contract. This Contract and the attached exhibit(s) represent the entire and 
integrated contract between SWACO and Contractor and supersede all prior negotiations, 
representations, agreements, or contracts, either written or oral, between the parties hereto.   
 
9. Effect of Captions.  The captions or headings in this Contract are for convenience only and 
in no way define, limit, or describe the scope or intent of any terms, conditions, provisions, or 
sections hereof. 
 
10. No Personal Liability of SWACO Officials.  Neither SWACO’s Board of Trustees, either 
individually or collectively, nor any SWACO official executing this Contract or any modification 
hereto shall be subject to any personal liability by reason of such execution.   
 
11. Contract Binding on Successors and Assigns. SWACO and Contractor each bind 
themselves, their successors, assigns, and legal representatives to the other party to this Contract.   
 
12. No Third Party Interest.  No person or corporation other than Contractor and SWACO have 
any interest hereunder and no claim shall be made or be valid, nor shall any term, condition, 
provision, or covenant herein be construed so as to give any person other than the parties hereto 
any legal or equitable right, remedy, or claim under or in respect to this Contract.  
 
13. Assignment by Contractor.  Contractor shall not assign or transfer any right, title, or interest 
in this Contract without the prior written consent of SWACO, which consent may be withheld by 
SWACO for any or no reason.   
 
14. Construction of Contract Terms.  If any paragraph, term, condition, or provision of this 
Contract is determined by a court of competent jurisdiction to be invalid or unenforceable, such 
determination shall not affect the validity or enforceability of any other paragraph, term, condition, 
or provision of this Contract, each of which shall be construed and enforced to the fullest extent 
of the law as if such invalid or unenforceable paragraph, term, condition, or provision were not 
contained herein.   
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15. Negotiation of Contract Terms, Conditions, and Provisions.  The parties acknowledge and 
recognize that each of them participated materially in the negotiation and drafting of this Contract 
and had access to legal counsel during its negotiation and drafting.  
 
16. Applicable Law; Venue.  The laws of the State of Ohio, without regard to its own “choice 
of law” provisions, shall govern to the exclusion of the laws of any other jurisdiction in the 
interpretation and application of the terms, conditions, and provisions of this Contract.   Any action 
or proceeding pertaining to this Contract shall be heard in a court of law having appropriate 
jurisdiction located in Franklin County, Ohio.    
 
17. Delinquent Personal Property Tax Affidavit. The Delinquent Personal Property Tax 
Affidavit executed contemporaneously by Contractor with the execution of this Contract is 
incorporated herein by reference as if fully rewritten.   
 
18. Contractor is Independent Contractor.  Nothing contained in this Contract is intended to 
be, or shall be, construed to create or establish the relationship of a partnership, joint venture, or 
other business organization between the parties hereto nor to create an agency, representative, or 
employment relationship between Contractor or its employees and SWACO.  Neither Contractor 
nor its employees shall be considered an employee of SWACO nor shall they acquire or be entitled 
to any compensation, rights, benefits, and/or participation of any kind whatsoever offered by 
SWACO including, without limitation, participation in the Ohio Public Employees Retirement 
System, worker’s compensation coverage and/or benefits, medical and hospital care, sick and 
vacation leave, unemployment compensation, disability, and severance pay. 
 
19. Compliance with Law.   By executing this Contract, Contractor acknowledges that it is in 
compliance with all federal, State, municipal and/or other local laws, ordinances, resolutions, rules, 
and regulations that govern this Contract and its performance including, without limitation, Ohio 
Revised Code section 3517.13, divisions (I) and (J). 
 
20. Non-Discrimination. Contractor agrees that during the performance of this Contract, 
Contractor and any subcontractor shall not discriminate against any employee or qualified 
applicant for employment who is both available and qualified for work because of age, race, color, 
religion, sex, disability, creed, or national origin.  Contractor  and any subcontractor shall not 
discriminate based upon age, race, color, religion, sex, disability, creed, or national origin in any 
undertaking related to employment including, but not limited to, such actions as hiring, upgrading, 
demotion or transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or 
other forms of compensation, and selection for training, including apprenticeship. 
 
21. Contract Modification.  This Contract may be modified by a writing signed by the 
Contractor and SWACO's Executive Director, pursuant to SWACO’s procurement policy. 
 
22. Employment Taxes.  Each party will be solely responsible for reporting, withholding 
and/or paying all employment related taxes, payments and/or withholdings for its own personnel, 
including, but not limited to, federal, State, and local income taxes, social security, unemployment 
or disability deductions, withholdings, and/or payments, together with any interest and penalties 
not disputed with the appropriate taxing authority. 
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23. Sales, Use, Excise, and Property Tax.  SWACO is exempt from any sales, use, excise, and 
property tax.  To the extent sales, use, excise, or any similar tax is imposed on the Contractor in 
connection with the Scope of Services, such will be the sole and exclusive responsibility of the 
Contractor, and the Contractor will pay such taxes, together with any interest and penalties not 
disputed with the appropriate taxing authority, whether they are imposed at the time the services 
are rendered or a later time.  
 
24. Drug-Free Workplace.  Contractor will comply with all applicable State and federal laws 
regarding keeping a drug-free workplace.  Contractor will make a good faith effort to ensure that 
all Contractor’s employees, while working on SWACO property, will not have or be under the 
influence of illegal drugs, alcohol, or abuse prescription drugs in any way.  
 
25. No Waiver.  Either party’s failure to enforce any provision or term of this Contract shall 
not be construed as a future or continuing waiver of such provision or term of this Contract.  
 
26. Additional Terms and Conditions.  SWACO and Contractor have included additional terms 
and conditions specific to this Contract as set forth and described in the exhibit(s) and incorporated 
herein by reference as if fully rewritten.  In the event of a conflict between the exhibit(s) and the 
standard terms and conditions as provided in Section 1 through Section 28, the standard terms and 
conditions in Sections 1 through 28 shall prevail.  
 
27. Signatures.  The parties agree that facsimile, electronic, or scanned signatures shall be 
acceptable and shall have the same effect as original signatures. 
 
28. Effective Date.   This Contract shall become effective on the date as set forth herein. 
 
 
 
 
 
 

Signature Page Follows 
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IN WITNESS WHEREOF, the parties hereto have executed this Contract on the dates set 

forth below.   
 
 SWACO: 

Solid Waste Authority of Central Ohio 
 
 
By:        Date:      
 Joseph A. Lombardi, Executive Director 
 
  

Contractor: 
 [SELECTED VENDOR] 
 
 
By:        Date:      

*Authorized Signature 
 
*By signing above, you represent and warrant that you have the full power and authority to execute 
this Agreement on behalf of the Contractor, and bind the Contractor to this Agreement, as well as the 
terms, conditions and obligations set forth herein. 
 
 
 
Approved as to Form: 
 
 
_______________________________________  Date:      
Rebecca L. Egelhoff, Director of Legal Affairs 
Solid Waste Authority of Central Ohio 
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Exhibit C 
Sample Contract and Contract Forms (Continued) 
 
 
 

Contract Forms 

A. Supplementary Conditions 
B. Notice of Award 
C. Notice to Proceed 
D. Notice of Commencement of Public Improvement 
E. Field Work Order 
F. Change Order 
G. Certificate of Substantial Completion 
H. Partial Release and Waiver of Lien 
I. Final Release and Waiver of Lien 
J. Release of Lien 

 
 
  



Revised January 2017 

SUPPLEMENTARY CONDITIONS 
FOR SWACO FACILITIES CONSTRUCTION 

(Paragraphs keyed to the SWACO’s General Conditions) 

[INSERT PROJECT NAME] 
[DATE OF PROJECT] 

INSERT SUPPLEMENTARY CONDITIONS AS NECESSARY. 



NOTICE OF AWARD 

[DATE] 

[CONTRACTOR NAME] 
[CONTRACTOR ADDRESS] 
[CITY, STATE ZIP] 

RE: [PROJECT NAME] 

Dear Mr./Ms. [NAME]: 

You are hereby notified that the Solid Waste Authority of Central Ohio (herein called 
“SWACO”), has reviewed all Bids submitted for [NAME OF PROJECT]. 

In accordance with the Bid Documents prepared for [INSERT PROJECT NAME], your 
Bid in the amount of $[INSERT DOLLAR AMOUNT] has been accepted. SWACO 
intends to execute the Contract for this Project, provided, however, that you comply with 
the obligations of the Successful Bidder set forth in the SWACO General Conditions.  
Acceptance by SWACO is conditioned upon your compliance with those obligations and 
SWACO reserves the right to refrain from entering into or to rescind the contract if you do 
not fulfill those obligations within the respective times specified.   

All required Bonds and Certificates of Insurance, in accordance with Article III of the 
SWACO General Conditions, shall be submitted to SWACO within fifteen (15) calendar 
days of the date of this Notice of Award for review and approval. 

Subsequent to execution of the contract by SWACO, one (1) copy of the fully executed 
Agreement will be returned to you.   

SOLID WASTE AUTHORITY OF CENTRAL OHIO 

By:   
[PRINTED NAME] 
[TITLE] 



NOTICE TO PROCEED 

[DATE] 

[CONTRACTOR] 
[ADDRESS OF CONTRACTOR] 

RE: [PROJECT NAME] 

Dear Mr./Ms. [NAME] 

You are hereby notified to commence Work in accordance with the Contract dated 

, 20____, on or before    , 20____. Contractor shall complete 

the work in accordance with the dates for each milestone in the Contract, repeated below 

for reference only.  Liquidated damages in the amount contained in the Contract for each 

calendar day the work remains incomplete after its associated milestone date will be 

imposed unless the Contract Times are otherwise adjusted for due cause by Change Order 

to the Contract. 

MILESTONE MILESTONE DATE 

Substantial Completion of Work [DATE] 

Work Complete and Ready for Final Payment [DATE] 

SOLID WASTE AUTHORITY OF CENTRAL OHIO 

By:  [PROJECT MANAGER NAME AND TITLE] 



NOTICE TO PROCEED 
Page Two 

ACCEPTANCE OF NOTICE 

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by [NAME OF 

CONTRACTOR] this       day of             , 20 . 

By: 
(Signature of Officer) 

(Print Name and Title of Officer) 
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Notice of Commencement of Public Improvement
Solid Waste Authority of Central Ohio 
4239 London Groveport Road, Grove City, Ohio 43123 
Phone: (614) 871-5100    Fax: (614) 871-5103 

Notice is hereby given in accordance with Section 1311.252 Ohio Revised Code of the commencement of the Public Improvement 
identified as: 

Project Name Public Owner Solid Waste Authority of Central Ohio 
4239 London Groveport Road 

Project Location Grove City, Ohio 43123 
County 

Public Authority 
The Public Authority responsible for the public improvement is: 

Solid Waste Authority of Central Ohio 
4239 London Groveport Road 
Grove City, Ohio  43123 

Designated Representative 
The representative to whom service of an affidavit may be made 
pursuant to Section 1311.26 Ohio Revised Code is: 

Mr. Joseph A. Lombardi, Executive Director 
Solid Waste Authority Of Central Ohio 
4239 London Groveport Road 
Grove City, Ohio  43123 

Affidavit 

I certify or affirm that to the best of my knowledge, the information provided in this document is true and correct and that 
I am fully authorized to provide this Notice. 

Affiant: 

Solid Waste Authority of Central Ohio 

Joseph A. Lombardi, Executive Director 

Notary 

The Affiant acknowledged and signed this instrument before me, a Notary Public in and for the County of , Ohio. 

[Seal] Sworn and subscribed before me this _____ day of _________________, 20____. 

Notary Public 
My commission expires 
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Notice of Commencement of Public Improvement (Continued)
Solid Waste Authority of Central Ohio 
4239 London-Groveport Road, Grove City, Ohio 43123 
Phone: (614) 871-5100    Fax: (614) 871-5103 

Project Information 
Project Name 

Project Location 
County 

Contractor (attached additional pages as necessary) Surety

Name Name 

Address Address 

City, State, Zip City, State, Zip 

Trade 
Contract 
Execution Date 

Name Name 

Address Address 

City, State, Zip City, State, Zip 

Trade 

Contract 
Execution Date 

Name Name 

Address Address 

City, State, Zip City, State, Zip 

Trade 

Contract 
Execution Date 

Name Name 

Address Address 

City, State, Zip City, State, Zip 

Trade 

Contract 
Execution Date 

Name Name 

Address Address 

City, State, Zip City, State, Zip 

Trade 

Contract 
Execution Date 
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FIELD WORK ORDER 

[Name of Project] 

FIELD WORK ORDER NO. 

TO: 
(Contractor’s Name) 

(Contractor’s Address) 

(Contractor’s Address) 

ATTN: 
(Contractor’s Contact) 

TITLE: 

DESCRIPTION: 

REASON: 

Issued By: 
(Name and Title) 

Issued Date: 
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CONSTRUCTION CHANGE ORDER 

NO. _ 

CONTRACTOR: 
PROJECT 

NAME 

ADDRESS: 

CONTRACT 

DATE: 

You are hereby authorized and directed to make the changes to your contract with the Solid Waste Authority of Central Ohio covering 
the above project, as described below: 

Bid 
Item 
No. Bid Item Unit 

Original Revised 

Quantities Unit 
Price Bid Price Quantities Unit 

Price Bid Price 

TOTAL 0.00 0.00 

Description of Changes 

Description of Changes 

Justification for Change 

Justification for Change 

Additional Contract Days: (If none, state “NONE”) NONE 



Change Order Page 2 of 2 Revised January 2017

For the labor, material and any other necessary costs to make the change or for omitting labor and material and any other costs, 
you will be allowed the additions or deductions to the amount of your contract as follows: 

CONTRACT AMOUNT TO DATE $________________ 

ADDITION TO CONTRACT $__________________ 

DEDUCTION FROM CONTRACT $_________________ 

NET CONTRACT AMOUNT $___________________ 

NEW CONTRACT AMOUNT $____________________ 

It is hereby understood that the provisions of the Contract will not be otherwise changed or affected by this order. 

RECOMMENDED BY: REVIEWED BY: 

Owner: Owner: 
Solid Waste Authority of Central Ohio: Solid Waste Authority of Central Ohio: 

By:  Project Manager (Date) By:  Department Manager (Date) 

ACKNOWLEDGED BY: APPROVED BY: 

Owner: Owner: 
Solid Waste Authority of Central Ohio Solid Waste Authority of Central Ohio 

(Date) By:  Scott Perry, Assist. Executive Director (Date) By:  Finance Manager 

ACCEPTED BY: 

Contractor: 
[Contractor Name] 

By:  [Name, Title] (Date) 
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CERTIFICATE OF SUBSTANTIAL COMPLETION 

PROJECT: [Project Name] 

DATE OF ISSUANCE: 

OWNER: Solid Waste Authority of Central Ohio (SWACO) 

PROJECT NO.: 

CONTRACTOR: 

ENGINEER:  

This Certificate of Substantial Completion applies to all Work under the Contract Documents or to the 
following specified parts thereof. 

TO: Solid Waste Authority of Central Ohio 
(OWNER) 

And TO: 
(CONTRACTOR) 

The Work to which this Certificate applies has been inspected by authorized representatives of SWACO, 
CONTRACTOR and ENGINEER, and that Work is hereby declared to be substantially complete in 
accordance with the Contract Documents on [INSERT DATE OF SUBSTANTIAL COMPLETION]. 

A tentative list of items to be completed or corrected is attached hereto.  This list may not be all-inclusive, 
and the failure to include an item in it does not alter the responsibility of CONTRACTOR to complete all 
the Work in accordance with the Contract Documents.  The items in the tentative list shall be completed 
or corrected by CONTRACTOR within              days of the above date of Substantial Completion. 

EJCDC No. 1910-8-D (1990 Edition) 
Prepared by the Engineers Joint Contract Documents Committee and endorsed by The Associated General Contractors of America. 



Revised January 2017

From the date of Substantial Completion, the responsibilities between OWNER and CONTRACTOR for 
security, operation, safety, maintenance, heat, utilities, insurance and warranties and guarantees shall be 
as follows: 

RESPONSIBILITIES 

OWNER: 

CONTRACTOR: 

The following documents are attached to and made a part of this Certificate: 

[For items to be attached, see definition of Substantial Completion as supplemented and 
other specifically noted conditions precedent to achieving Substantial Completion as 
required by Contract Documents.] 

This certificate does not constitute an acceptance of Work not in accordance with the Contract Documents 
nor is it a release of Contractor’s obligation to complete the Work in accordance with the Contract 
Documents. 

Executed by ENGINEER on , 20 

ENGINEER 

By: 
Authorized Signature 

CONTRACTOR accepts this Certificate of Substantial Completion , 20 

CONTRACTOR 

By: 
Authorized Signature 

OWNER accepts this Certificate of Substantial Completion on , 20 

OWNER 

By: 
Authorized Signature 

##  END OF CERTIFICATE OF SUBSTANTIAL COMPLETION  ## 
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PARTIAL RELEASE AND WAIVER OF LIEN 

STATE OF  ) 
)    SS: 

COUNTY OF ) 

The undersigned,          (hereinafter 

referred to as “Contractor”) hereby represents that on     it was awarded a 

Contract by the Solid Waste Authority of Central Ohio, 4239 London Groveport Road, Grove 

City, Ohio 43123 (hereinafter referred to as “Owner”), to construct the  

in accordance with the terms and conditions of the Contract dated   

20 , and the undersigned further represents that all progress payments heretofore received 

from the Owner on account of the Work have been applied by the Contractor to discharge in full 

all of the Contractor's obligations incurred in connection with the Work covered by all prior 

Estimates. 

This affidavit is freely and voluntarily given with full knowledge of the facts, on this ____ 

day of _____________________, 20___. 

[NAME OF CONTRACTOR] 

(Contractor) 

By: 

Title: 

Subscribed and sworn to before me this  day of , 20___. 

Notary Public  
My commission expires 
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FINAL RELEASE AND WAIVER OF LIEN 

STATE OF  ) 
)     SS: 

COUNTY OF ) 

The undersigned,_________________________________________ hereby represents that on 
______________________________, he/it was awarded a contract by Solid Waste Authority 
of Central Ohio, 4329 London Groveport Road, Grove City, Ohio 43123 hereinafter called the 
Owner, to construct the   [PROJECT NAME]  _ in accordance with the terms 
and conditions of the Agreement dated ___________, 20___; and the said contract has now been 
completed. 

The undersigned hereby warrants and certifies that all of his (its) indebtedness arising by 
reason of the said contract has been fully paid or satisfactorily secured; and that all claims from 
subcontractors and others for labor and material used in accomplishing the said project, as well as all 
other claims arising from the performance of the said contract, have been fully paid or satisfactorily 
settled.  The undersigned further agrees that, if any such claim should hereafter arise, he (it) shall 
assume responsibility for the same immediately upon request to do so by the Owner. 

The undersigned, for a valuable consideration, the receipt of which is hereby acknowledged, 
does further hereby waive, release and relinquish any and all claims or right of lien which the 
undersigned now has or may hereafter acquire upon the subject premises for labor and material used 
in accomplishing said project owned by the Owner. 

This affidavit is freely and voluntarily given with full knowledge of the facts, on this ______ 
day of ____________________ , 20____.

(Contractor) 

By 

(Title) 

Subscribed and sworn to before me this  day of ,20 . 

Notary Public 
My commission expires 
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RELEASE OF LIEN AFFIDAVIT 
(To be completed by all Contractors, Subcontractors and Materialmen Pursuant to ORC Section 1311.26 to 1311.32) 

STATE OF  ) 
)     SS: 

COUNTY OF ) 

TO WHOM IT MAY CONCERN: 

WHEREAS, the undersigned  has been employed has 

been employed by  to furnish labor 

and/or materials for  for the Project known 

as 

The last of said labor and/or materials was provided to the above described project on the  ______ day of   

, 20____. 

NOW, THEREFORE, KNOW YE, that the undersigned for and in consideration of the sum of 

[INSERT DOLLAR AMOUNT]    dollars and other good 

and valuable considerations, the receipt of which is hereby acknowledged, do hereby waive and release 

any and all funds at any time heretofore or hereafter designated for use in connection with the above 

described project, under the statutes of the State of Ohio relating to mechanics' liens, on funds for public 

works, on account of labor or materials, or both, furnished by the undersigned to or on account of the said 

firm or individual named for said building or premises. 

Witness: 

Witness: By: 

Title: 

Subscribed and sworn to before me this day of , 20 . 

Notary Public 
My commission expires 

(Contractor, Subcontractor or Materialmen) 

(Prime Contractor / Owner) 

(Nature of the Work) 
 [PROJECT NAME]  at________________________ in Franklin County, Ohio.  
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Exhibit D 
006.  SWACO General Conditions for Construction  

 
 
 
 
 
 

Any exceptions to the SWACO General Conditions of the  
Contract for Construction must be noted in the Exceptions to RFB 

form included with the Required Forms in Exhibit B. 
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ARTICLE I 
DEFINITIONS 

 
Wherever used in these General Conditions or in the other Contract Documents, the following terms 
have the following meanings indicated which are applicable to both the singular and plural thereof: 
 
1.1 Addenda – Written or graphic instruments issued prior to the opening of Bids, which clarify, correct, 
or change the Bidding Requirements or the Contract Documents. 

1.2 Administrative Costs – Includes compensation paid to Contractor’s officers, executives, principals 
general managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing, and 
contracting agents, expediters, timekeepers, clerks, and other personnel employed by Contractor, whether 
at the Project or in Contractor’s principal or branch office, and other expenses for general administration of 
the Work. 

1.3 Agreement – The written contract between SWACO and Contractor covering the Work to be 
performed; other Contract Documents are attached to the Agreement and made a part thereof as provided 
therein.  

1.4 Alternate – A proposed change in the Work described in the Contract Documents providing alternative 
materials, products or systems, or to add or delete portions of the Work. 

1.5. Application for Payment – The form accepted by Engineer which is to be used by Contractor in 
progress or final payments and which is to be accompanied by such supporting documentation as is required 
by the Contract Documents. 

1.6  Asbestos – Any material that contains more than one percent (1%) asbestos and is friable or is 
releasing asbestos fibers into the air above current action levels established by the United States 
Occupational Safety and Health Administration. 

1.7 As-Built Drawings – Drawings or computer files revised by the Contractor to show changes made 
during the construction process.  

1.8 Bid – The offer or proposal of the bidder submitted on the prescribed form setting forth the prices for 
the Work to be performed. 

1.9 Bidding Documents – The advertisement or invitation to Bid, instructions to bidders, the Bid form, and 
the proposed Contract Documents (including all Addenda issued prior to receipt of Bids). 

1.10 Bidding Requirements – The advertisement or invitation to Bid, instructions to bidders, and the 
Bid form. 

1.11 Board – The Board shall be defined as the Solid Waste Authority of Central Ohio Board of 
Trustees. 

1.12 Bonds – Performance and Payment bonds and other instruments of security. 

1.13 Change Order – A document recommended by Engineer, which is signed by Contractor and 
SWACO and authorizes an addition, deletion, or revision in the Work, or an adjustment in the Contract 
Price or the Contract Times, issued on or after the Effective Date of the Agreement.  No Change Order, or 
part thereof, that increases the Contract Price or provides for the expenditure of money for Work or other 
items or services not set-forth in the Contract Documents shall be effective unless such Change Order has 
been authorized by SWACO’s Board of Trustees pursuant to SWACO's By-Laws and Procurement Policy.  
SWACO shall have no liability to pay Contractor for Work or other items or services performed or provided 
as the result of a Change Order which has not been authorized by SWACO's Board of Trustees pursuant to 
SWACO's By-Laws and Procurement Policy. 
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1.14  Claim Affidavit – A claim on the funds that are due to a Contractor, created by statute in favor of 
a person supplying labor, materials or services for the value of labor, materials or services supplied by the 
claimant. 

1.15  Construction Manager – The individual and/or firm indicated as such in the Contract.  The 
Construction Manager is a member of the CMT, whose specific division of duties shall be defined by 
SWACO. 

1.16  Construction Schedule – The schedule for the construction of the Project showing the time for 
completing the Work, the planned sequence for performing the Work, Milestones, the Contractor’s resource 
loading curve, and the interrelationship between the activities of the Contractors and SWACO. 

1.17  Contract Completion – The date upon which all deficiencies noted in the Punch List have been 
corrected, the Contractor's Work is 100 percent complete, and the Contractor has complied with all 
conditions precedent to final payment and release of retainage. 

1.18  Contract  Documents – The Agreement, Addenda (which pertain to the Contract Documents), 
Contractor’s Bid (including documentation accompanying the Bid and any post Bid documentation 
submitted prior to the Notice of Award) when attached as an exhibit to the Agreement, the Notice to 
Proceed, the Bonds, these General Conditions, the Supplementary Conditions, the Specifications, and the 
Drawings as the same are more specifically identified in the Agreement, together with all Written 
Amendments, Change Orders, Work Change Directives, Field Orders, and Engineer’s written 
interpretations and clarifications issued pursuant to the provisions herein on or after the Effective Date of 
the Agreement.  Shop Drawing submittals approved pursuant to the provisions herein and the reports and 
drawings as referred to in paragraph 2.3.5 are not Contract Documents. 

1.19  Contract Price – The moneys payable by SWACO to Contractor for completion of the Work in 
accordance with the Contract Documents as stated in the Agreement, subject to the provisions governing 
Unit Price Work, if applicable. 

1.20  Contract Times – The number of days or the dates stated in the Agreement to (i) achieve Substantial 
Completion, and (ii) complete the Work so that it is ready for final payment as evidenced by the Engineer’s 
written recommendation of final payment. 

1.21  Contractor – The person, firm, or corporation with whom SWACO has entered into the Agreement. 

1.22  Day – Calendar Day, unless otherwise expressly specified to mean a working Day. 

1.23  Defective – An adjective which when modifying “Work” refers to Work that is unsatisfactory, 
faulty, or deficient, in that it does not conform to the Contract Documents, or does not meet the requirements 
of any inspection, reference standard, test, or approval referred to in the Contract Documents, or has been 
damaged prior to Engineer’s recommendation of final payment, unless responsibility for the protection 
thereof has been assumed by SWACO at Substantial Completion in accordance with paragraph 9.3 or as 
otherwise stated herein. 

1.24  Drawings – The drawings which show the scope, extent, and character of the Work to be furnished 
and performed by Contractor and which have been prepared or approved by Engineer and are referred to in 
the Contract Documents.  Shop Drawings are not Drawings so defined. 

1.25  Effective Date of the Agreement – The date indicated in the Agreement on which it becomes 
effective, but if no such date is indicated it means the date on which the Agreement is signed and delivered 
by the of the two (2) parties to sign and deliver. 

1.26  Engineer – The person, firm, or corporation named as such in the Agreement. 

1.27  Engineer’s Consultant – A person, firm, or corporation having a contract with Engineer to furnish 
services as Engineer’s independent professional associate or consultant with respect to the Project and who 
is identified as such in the Supplementary Conditions. 
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1.28  Field Order – A written order issued by Engineer which orders minor changes in the Work in 
accordance with paragraph 7.5 but which does not involve a change in the Contract Price or Contract Times. 

1.29 Final Acceptance – SWACO’s acceptance of the project from the contractor upon certification by 
the CMT of Contract Completion. 

1.30 Final Inspection – Final review of the Work of the Contractor by the CMT to determine whether 
issuance of the certificate of Contract Completion is appropriate. 

1.31 Guarantee – Legally enforceable assurance, for a period of one year from date of Contract 
Completion, of quality or performance of the Contractor’s workmanship.  

1.32 Laws and/or Regulations – Any and all applicable laws, rules, regulations, ordinances, codes, and 
orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction. 

1.33 Liquidated Damages – The sum established in the Contract Documents as the predetermined 
measure of damages to be paid to SWACO due to the Contractor's failure to complete the Work, or portions 
thereof, within a stipulated time. 

1.34 Liens – Liens, charges, security interests, or encumbrances upon real or personal property. 

1.35 Material Supplier – A person or entity who furnishes materials, supplies or equipment incorporated 
into the Work of the Project. 

1.36 Milestone – A principal event specified in the Contract Documents relating to an intermediate 
completion date or time prior to Substantial Completion of all the Work. 

1.37 Notice of Commencement – The notice prepared by SWACO identifying the Project, the 
Contractors, the Surety for each Contractor and the name of SWACO’s designated representative upon 
whom a Claim Affidavit may be served. 

1.38 Notice to Proceed – A notice provided by SWACO to the Contractor authorizing the Contractor to 
proceed with the Work and establishing the date for commencement of the Work. 

1.39 Owner – The Solid Waste Authority of Central Ohio, and/or including its Board of Trustees, 
Executive Director, and/or employees.  The term “Owner” is interchangeable with the term “SWACO”.  

1.40 Partial Occupancy – The stage in the progress of the Work when the Project, or a designated 
portion thereof, is sufficiently complete in accordance with the Contract Documents so that SWACO can 
occupy or utilize the Project, or designated portion thereof, for its intended use prior to Substantial 
Completion of all the Work. 

1.41 Project – The public improvement to be constructed, of which the Work performed under the 
Contract Documents may be the whole or a part as indicated in the Contract Documents. 

1.42 Project Representative – The designated representative of SWACO who is assigned to the Project 
to consult with the Contractor, CMT, and others involved in the Work, and authorized to perform specific 
responsibilities on behalf of SWACO.  

1.43 Project Engineer – The individual and/or firm indicated as such in the Contract.  The term Engineer 
shall also be used in the Contract Documents to refer to the Project Engineer. 

1.44 Punch List – A list of items of Work to be completed or corrected by the Contractor as a condition 
precedent to Contract Completion and final payment.   

1.45 Record Drawings – Drawings or computer files revised by an Architect or Engineer to show the 
changes made during the construction process, based on the As-Built Drawings furnished by the Contractor 
to SWACO. 

1.46 Rendered Harmless – The level of exposure is less than any applicable exposure standards set forth 
in OSHA or other applicable regulations. 
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1.47 Samples – Physical examples of materials, equipment, or workmanship furnished by Contractor that 
are representative of some portion of the Work, and establish the standards by which the Work will be judged. 

1.48 Schedule of Values – A statement furnished by the Contractor to SWACO and the Project Engineer 
reflecting the portions of the Contract Price allocated to the various portions of the Work and used as the 
basis for reviewing the Contractor's Applications for Payment. 

1.49 Shop Drawings – Drawings, diagrams, illustrations, schedules, performance charts, brochures, 
catalog data, and other data or information specially prepared or provided by or for Contractor and 
submitted by Contractor to illustrate some portion of the Work. 

1.50 Site – Lands or areas indicated in the Contract Documents as being furnished by SWACO upon 
which the work is to be performed, including rights-of-way and easements for access thereto, and such 
other lands furnished by SWACO which are designated for the use of Contractor. 

1.51 Specifications – Those portions of the Contract Documents consisting of the written descriptions 
and/or technical standards for materials, equipment, construction systems, and workmanship as applied to 
the Work and certain administrative details applicable thereto. 

1.52 Standard – The items named in the Specifications or Addendum to denote kind, quality, or 
performance requirements for each significant portion of the Work.  All Bids or Proposals shall be based 
on the trade names, catalog numbers, manufacturers, materials or equipment named in the Specifications 
or Addendum. 

1.53 Subcontractor – An individual or firm having a direct contract with Contractor or with any other 
Subcontractor for the performance of a part of the Work at the Site.  

1.54 Substantial Completion – The Work, or a specified part thereof, that has progressed to the point 
where, in the opinion of the Engineer as evidenced by Engineer’s definitive Certificate of Substantial 
Completion, is sufficiently complete, in accordance with the Contract Documents, so that the Work, or 
specified part, can be utilized for the purposes for which it is intended; or if no such Certificate is issued, 
when the Work is complete and ready for final payment as evidenced by Engineer’s written 
recommendation of final payment in accordance with the terms herein.  The terms “substantially complete” 
and “substantially completed” as applied to all or part of the Work refer to Substantial Completion thereof.  

1.55 Substitution – A proposed equal to a Standard which must be submitted to SWACO in writing no 
later than ten (10) Days prior to the Bid opening and which, if approved, will be listed in an Addendum and 
distributed to all Bidders. 

1.56 Supplementary Conditions (Division 1 of the Contract Documents) – Conditions which describe 
circumstances unique to a particular Project, including without limitation, provisions regarding the 
assignment of responsibility for refuse removal, and for safety and security precautions and programs 
regarding temporary Project facilities and utilities, weather and fire protection, scaffolding and equipment, 
materials and services to be used commonly by Contractors and requiring Contractors to provide assistance 
in the utilization of any applicable equipment system, preparation of operation and maintenance manuals, 
necessary training of SWACO personnel for operation and maintenance of the Project. 

1.57 Supplier – A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct 
contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in 
the Work by Contractor or any Subcontractor. 

1.58 Surety – A person or entity providing a Bid Guaranty or a Bond to a Bidder or a Contractor to 
indemnify SWACO against all direct and consequential damages suffered by failure of the Bidder to enter 
into the Contract or of the Contractor to perform the Contract and to pay all lawful claims of Subcontractors, 
Material Suppliers and laborers, as applicable. 

1.59 SWACO – The Solid Waste Authority of Central Ohio, and/or including its Board of Trustees, 
Executive Director, and/or employees.  The term “SWACO” is interchangeable with the term “Owner.”   
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1.60 SWACO Caused Delay – A delay in the Work caused by, or resulting from, the actions of SWACO.  
Without limitation, a delay in the Work attributable to a Contractor of SWACO or resulting from any 
weather conditions is not a SWACO Caused Delay. 

1.61 Underground Facilities – All underground pipelines, conduits, ducts, cables, wires, manholes, 
vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, 
including those that convey electricity, gasses, steam, liquid petroleum products, telephone or other 
communications, cable television, water, wastewater, storm water, other liquids or chemicals, or traffic or 
other control systems. 

1.62 Unit Price – The amount stated in the Bid as the price per unit of measurement for materials or 
services described in the Contract Documents, which cost shall include overhead, profit and any other 
expense for the Work. 

1.63 Warranty – Legally enforceable assurance, for the specified duration from acceptance by SWACO, 
of quality or performance of materials and equipment. 

1.64 Work – The entire completed construction or the various separately identifiable parts thereof 
required to be furnished under the Contract Documents.  Work includes and is the result of performing or 
furnishing labor, furnishing and incorporating materials and equipment into the construction, performing 
or furnishing services, and/or furnishing documents, all as required by the Contract Documents.  

1.65 Work Change Directive – A written directive to Contractor, issued on or after the Effective Date 
of the Agreement, signed by SWACO and recommended by Engineer, ordering an addition, deletion, or 
revision in the Work, or responding to differing or unforeseen physical conditions under which the Work 
is to be performed.  A Work Change Directive will not change the Contract Price or Contract Times, but is 
evidence that the parties expect that the change directed or documented by a Work Change Directive will 
be incorporated in a subsequently issued Change Order following negotiations by the parties as to its effect, 
if any, on the Contract Price or Contract Times as provided herein. 
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ARTICLE II 
GENERAL PROVISIONS 

 
 

2.1 APPLICATION AND GOVERNING LAW 

2.1.1 The Contractor shall be familiar with all provisions of these General Conditions.   

2.1.2 There shall be no change in the General Conditions unless so provided in the Supplementary 
Conditions.  

2.1.3 The parties to the Contract shall comply with all applicable federal, state and local codes, 
statutes, ordinances and regulations in the performance of the Work of the Project.   

2.1.4 SWACO may maintain an action for violations of any law relating to the Project or for any 
injury to persons or property pertaining to the Work, or for any other cause which is necessary in the 
performance of SWACO’s duties. 

2.2 CONDITIONS OF CONTRACT 

2.2.1 Nondiscrimination 

2.2.1.1 During the performance of the Contract, the Contractor agrees that in the hiring of 
employees for the performance of the Work, including without limitation Work to be performed by 
a Subcontractor, no Contractor or Subcontractor , and no person acting on behalf of the Contractor 
or Subcontractor, shall, by reason of race, religion, creed, national origin, age, sex, disability, 
Vietnam era Veteran status, or color, discriminate against any citizen in the employment of labor 
or workers who are qualified and available to perform the Work to which the employment relates. 

2.2.1.2 The Contractor further agrees that no Subcontractor, and no person acting on behalf of the 
Contractor or Subcontractor, shall, in any manner, discriminate against or intimidate any employee 
hired for the performance of Work on account of race, religion, creed, national origin, age, sex, 
disability, Vietnam-era Veteran status, or color. 

2.2.2 Wages and Hours 

2.2.2.1 The Contractor shall pay the prevailing wage rates of the Project locality, as determined by 
the Ohio Bureau of Employment Services, Wage and Hour Division, for all laborers and mechanics 
performing Work on the Project. 

2.2.2.2 The Contractor shall comply with the provisions, duties, obligations, and is subject to the 
remedies and penalties of, Ohio Revised Code Chapter 4115, "Wages and Hours on Public Works." 

2.2.2.3 SWACO shall, within seven (7) working Days after receipt of a notice of a change in the 
prevailing wage rates, notify the Contractor of the change. The Contractor shall make the necessary 
adjustment in the prevailing wage rate and pay any wage increase to its employees during the term 
of the Contract at no additional cost to SWACO. 

2.2.3 Notice of Commencement 

2.2.3.1 Pursuant to Ohio Revised Code Section 1311.252, SWACO shall prepare a Notice of 
Commencement in affidavit form identifying SWACO and setting forth its address; the name, 
address and Project number of the Project; the name and address of Contractor; the name and 
address of SWACO’s Project manager upon whom a Claim Affidavit may be served; the date of 
execution of the Contract; and the name and address of the Surety for Contractor.  

2.2.3.2 The Notice of Commencement shall be made available to the general public upon request. 
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2.2.4 Giving Notice   

2.2.4.1 Whenever any provision of the Contract Documents requires the giving of any notice, such 
notice shall be deemed to have been validly given if delivered (a) in person to the individual or to 
a member of the company or organization for whom the notice is intended, or (b) sent by registered 
or certified mail, postage prepaid, to the last business address of such individual or company 
identified herein.  The individuals and addresses to which notice should be delivered are those 
identified in Section 2.2.4.2, below. 

2.2.4.2 Any notice to SWACO, the Project Engineer, the Construction Management Team 
(“CMT”) and/or other Contractors (if any) shall be delivered to the respective address and person 
designated by each, in the Contract Documents, to receive notice.   

2.2.5 Calculation of Time 

2.2.5.1 When any period of time is referred to in the Contract Documents by Days, such period of 
time shall be computed to exclude the first and include the last Day of such period.  If the last Day 
of any such period falls on a Saturday, Sunday or a legal holiday, such Day will be omitted from 
the computation and such period shall be deemed to end on the next succeeding Day which is not 
a Saturday, Sunday or legal holiday.  

2.2.6 Before Starting Construction 

2.2.6.1 Before undertaking each part of the Work, Contractor shall carefully study and compare 
the Contract Documents, check and verify pertinent figures shown thereon, and all applicable field 
measurements.  Contractor shall promptly report in writing to Engineer any conflict, error, 
ambiguity, or discrepancy which Contractor may discover and shall obtain a written interpretation 
or clarification from Engineer before proceeding with any Work affected thereby. 

2.2.6.2 Within ten (10) days after the Effective Date of the Agreement, unless otherwise specified, 
Contractor shall submit to Engineer for review: 

2.2.6.2(a) a preliminary progress schedule indicating the times (number of days or dates) for 
starting and completing the various stages of the Work, including any Milestones as specified 
in the Contract Documents; 

2.2.6.2(b) a preliminary schedule of Shop Drawing and Sample submittals which will list 
each required submittal and the times for submitting, reviewing, and processing such submittal; 

2.2.6.2(c) a preliminary schedule of values for all of the Work which will include quantities 
and prices of items aggregating the Contract Price and will subdivide the Work into component 
parts in sufficient detail to serve as the basis for progress payments during construction.  Such 
process will include an appropriate amount of overhead and profit applicable to each item of 
Work. 

2.2.6.3 Preconstruction Conference.  Before any Work on site is started, Contractor shall deliver 
to Owner, with copies to each additional insured identified if applicable, the certificates of 
insurance (and any other evidence of insurance which may be reasonably requested) Contractor is 
required to purchase and maintain in accordance with paragraph 3.2. 

2.2.6.4 Within twenty (20) days after the Contract time starts to run, but before any Work at the 
site is started, a conference attended by Contractor, Owner, Engineer, and others as appropriate, 
will be held to establish a working understanding among the parties as to the Work and to discuss 
the schedules referred to in paragraphs 2.2.6.2(a) – (c), procedures for handling Shop Drawings 
and other Submittals, processing Applications for payment, and maintaining required records. 

2.2.6.5 Initially Acceptable Schedules.  Unless otherwise provided in the Contract Documents, at 
least ten (10) days before submission of the first Application for Payment a conference attended by 
Contractor, Owner, Engineer, and others as appropriate, will be held to review for acceptability to 
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Engineer as provided below the schedules submitted in accordance with paragraph 2.2.6.2.  
Contractor shall have an additional ten (10) days to make corrections and adjustments and to 
complete and resubmit the schedules.  No progress payments shall be made to Contractor until the 
schedules are submitted and acceptable to Engineer.  The progress schedule will be acceptable to 
Engineer as providing an orderly progression of the Work to completion within any specified 
Milestones and the Contract times, but such acceptance will neither impose on Engineer 
responsibility for the sequencing, scheduling, or progress of the Work nor interfere with or relieve 
Contractor from Contractor’s full responsibility therefor.  Contractor’s schedule of Shop Drawings 
and Sample submissions will be acceptable to Engineer as providing a workable arrangement for 
reviewing and processing the required submittals. Contractor’s schedule of values will be 
acceptable to Engineer as to form and substance. 

2.3 CONTRACT DOCUMENTS 

2.3.1 Intent 

2.3.1.1 The intent of the Contract Documents is to include all items necessary for the proper 
execution and completion of the Work by the Contractor, and comprise the entire Agreement 
between Owner and Contractor.  The Contract Documents are complementary, and what is required 
by one shall be as binding as if required by all.  The Contractor shall be held to provide all labor 
and materials necessary for the entire completion of the Work described in the Contract Documents 
and reasonably implied therefrom to produce the intended results.   

2.3.1.2 The Drawings shall generally govern dimensions, details, and locations of the Work.  The 
Specifications shall generally govern quality of materials and workmanship. 

2.3.1.3 The organization of the Specifications in divisions, sections, and articles, and the 
arrangement of Drawings, shall not control the Contractor in dividing the Work among 
Subcontractors or in establishing the extent of Work to be performed by any trade. 

2.3.1.4 Unless otherwise specified in the Contract Documents, when words or phrases which have 
well-known technical or construction industry or trade meanings are used to describe Work, 
materials, or equipment, such words or phrases shall be interpreted in accordance with such 
recognized meanings.  Clarifications and interpretations of the Contract Documents shall be issued 
by Engineer as provided herein. 

2.3.1.5 References to standards, specifications, manuals, or codes of any technical society, 
organization, or association, or to the Laws or Regulations of any governmental authority, whether 
such reference be specific or by implication, shall mean the latest standard, specification, manual, 
code, or Laws or Regulations in effect at the time of the Effective Date of the Agreement, except 
as may otherwise be specifically stated in the Contract Documents. 

2.3.1.6 Anything shown on the Drawings and not mentioned in the Specifications or mentioned in 
the Specifications and not shown on the Drawings shall have the same effect as if shown or 
mentioned respectively in both.   

2.3.2 Reporting and Resolving Inconsistencies 

2.3.2.1 If during the performance of the Work, Contractor discovers any conflict, error, ambiguity, 
or discrepancy within the Contract Documents or between the Contract Documents and any 
provision of any such Law or Regulation applicable to the performance of the Work or of any such 
standard, specification, manual, or code, or of any instruction of any Supplier as referred to herein, 
Contractor shall immediately report said to Engineer in writing and request an interpretation or 
clarification.  Contractor shall not proceed with the Work affected thereby until an amendment, 
supplement, or clarification to the Contract Documents has been issued.  Engineer shall respond in 
writing within five (5) Days of receipt of the request to any and all requests for interpretation of the 
Contract Documents.  
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2.3.2.1(a) Any interpretation or clarification of the Contract Documents made by any person 
other than the Engineer, or in any manner other than writing, shall not be binding and the 
Contractor shall not rely upon any such interpretation or clarification. 

2.3.2.2 Except as otherwise specified in the Contract Documents, or as may be provided by 
amendment or supplement thereto, the provisions of the Contract Documents shall take precedence 
in resolving any conflict, error, ambiguity, or discrepancy between the provisions of the Contract 
Documents and: 

2.3.2.2(a) the provisions of any such standard, specification, manual, code, or instruction 
(whether or not specifically incorporated by reference in the Contract Documents); or 

2.3.2.2(b) the provisions of any such Laws or Regulations applicable to the performance of 
the Work, unless such an interpretation of the provisions of the Contract Documents would 
result in violation of such Law or Regulation. 

No provision of any such standard, specification, manual, code, or instruction shall be effective to 
change the duties and responsibilities of Owner, Contractor, Engineer, or any of their 
subcontractors, consultants, agents, or employees, from those set forth in the Contract Documents, 
nor shall it be effective to assign to Owner, Engineer, or any agent or consultant thereof, duty or 
authority to supervise or direct the furnishing or performance of the Work. 

2.3.3 Construction Management Team (CMT)  

2.3.3.1 The Construction Management Team (CMT), as defined and described herein, shall consist 
of separate entities (including SWACO’s staff), whose specific division of duties shall be defined 
by SWACO.  The CMT shall include SWACO, the Project Representative, the Project Engineer, 
and the Construction Manager and any of their designated representatives.   

2.3.3.2 The Project Representative will function as SWACO’s representative to the Contractor 
during the bidding, construction, commissioning, certification, and warranty phases of this work, 
and will also serve as the designated representative with respect to the Project during construction 
and until the issuance of the final Certificate of Payment.   

2.3.3.3 All communications as between SWACO and Contractor shall be exclusively through the 
CMT, with either the Project Representative, Engineer and/or the Construction Manager.   

2.3.4 Amending and Supplementing Contract Documents  

2.3.4.1 The Contract Documents may be amended to provide for additions, deletions, and/or 
revisions in the Work or to modify the terms and conditions thereof in one of the following ways: 

2.3.4.1(a) a written formal amendment; 

2.3.4.1(b) a Change Order, as provided for herein; 

2.3.4.1(c) a Work Change Directive, as provided for herein; 

2.3.4.2 The requirements of the Contract Documents may be supplemented, and minor variations 
and deviations in the Work may be authorized, in one or more of the following ways:  

2.3.4.2(a) A Field Order, as provided for herein; 

2.3.4.2(b) Engineer’s approval of a Shop Drawing or Sample; 

2.3.4.2(c) Engineer’s written interpretation or clarification. 

2.3.5 As-Built Drawings 

2.3.5.1 Contractor shall keep an accurate record of all approved changes made to the Drawings to 
show actual installation where installation varies from Work as originally shown, including the 
exact location and depth of underground utility lines. 
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2.3.5.2 During the performance of the Work, Contractor shall record any approved changes on the 
Drawings, neatly in colored pencil, noting new information not shown on the original Drawings. 

2.3.5.3 Where Shop Drawings are used, the Contractor shall cross reference the corresponding 
sheet numbers on the Drawings.  Contractor shall note related Change Order numbers where 
applicable. 

2.3.5.4 Contractor shall keep a record of any change made to the Specifications, noting particularly 
any variation from manufacturer's installation instructions and recommendations. 

2.3.5.5 As-Built Drawings should be open to inspection and be located on site. 

2.3.6 Availability of Land; Subsurface and Physical Conditions; Reference Points 

2.3.6.1 Owner shall furnish, as indicated in the Contract Documents, the lands upon which the 
Work is to be performed, rights-of-way and easements for access thereto, and any such other land 
as may be dedicated for use by Contractor.  Upon reasonable written request, Owner shall furnish 
Contractor with a correct statement of recorded legal title and legal description of the land upon 
which the Work is to be performed.  Owner shall identify any encumbrances or restrictions not of 
general application but specifically related to the use of lands with which Contractor shall comply 
in performing the Work.  Contractor shall provide for any and all additional land and access thereto 
that may be required for temporary construction facilities or storage of materials and equipment.   

2.3.6.2 Subsurface and Physical Conditions.  Reference is to be made to the Supplementary 
Conditions for identification of: 

2.3.6.2(a) Subsurface conditions: Those reports of explorations and tests of subsurface 
conditions at or contiguous to the site utilized by Engineer in preparing the Contract 
Documents; and 

2.3.6.2(b) Physical Conditions:  Those drawings of physical conditions in or relating to 
existing surface or subsurface structures at or contiguous to the site (except Underground 
Facilities) that have been utilized by Engineer and/or SWACO in preparing the Contract 
Documents. 

2.3.6.3 Contractor may rely upon the general accuracy of the "technical data" contained in such 
reports and drawings, but such reports and drawings are not Contract Documents. Such "technical 
data" is identified in the Supplementary Conditions.  Except for such reliance on such "technical data", 
Contractor may not rely upon or make any claim against SWACO, or the CMT with respect to: 

2.3.6.3(a) The completeness of such reports and drawings for the Contractor's purposes, 
including, but not limited to, any aspects of the means, methods, techniques, sequences, and 
procedures of construction to be employed by Contractor, and safety precautions and programs 
incident thereto; or  

2.3.6.3(b) other data, interpretations, opinions, and information contained in such reports or 
shown or indicated in such drawings; or  

2.3.6.3(c) any Contractor interpretation of or conclusion drawn from any "technical data" or 
any such other data, interpretations, opinions, or information. 

2.3.6.4 Reference Points.  SWACO shall provide engineering surveys to establish reference points 
for construction which in Engineer’s judgment are necessary to enable Contractor to proceed with 
the Work.  Contractor shall be responsible for laying out the Work, shall protect and preserve the 
established reference points, and shall make no changes or relocations without the prior written 
approval of SWACO.  Contractor shall report to Engineer whenever any reference point is lost or 
destroyed, or requires relocation because of necessary changes in grades or locations, and shall be 
responsible for the accurate replacement or relocation of such reference points by professionally 
qualified personnel. 
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2.3.7 Differing Subsurface or Physical Conditions  

2.3.7.1 If Contractor believes that any subsurface or physical condition at or contiguous to the site 
that is uncovered or revealed either: 

2.3.7.1(a) is of such a nature as to establish that any "technical data" on which Contractor is 
entitled to rely as provided in 2.3.6 above is materially inaccurate; or  

2.3.7.1(b) is of such a nature as to require a change in the Contract Documents; or 

2.3.7.1(c) differs materially from that shown or indicated in the Contract Documents; or  

2.3.7.1(d) is of an unusual nature, and differs materially from conditions ordinarily 
encountered and generally recognized as inherent in Work of the character provided for in the 
Contract Documents; then Contractor shall, within twenty-four (24) hours after becoming 
aware thereof and before further disturbing the subsurface or physical conditions affected 
thereby or performing any Work in connection therewith, notify Engineer in writing about such 
condition.  Contractor shall not further disturb such conditions or perform any Work in 
connection therewith, until receipt of a written ORDER TO DO SO. 

2.3.7.2 Within forty-eight (48) hours after receipt of the written notice as provided above, Engineer 
shall review the pertinent condition, determine the necessity of SWACO obtaining additional 
exploration or tests with respect thereto, and advise SWACO and Contractor in writing of 
Engineer's findings and conclusions. 

2.3.7.3 If Engineer concludes that a change in the Contract Documents is required as a result of a 
condition that meets one or more of the categories in paragraph 2.3.7.1, a Work Change Directive 
or Change Order will be issued as required herein to reflect and document the consequences of such 
change.   

2.3.7.4 Possible Price and Time Adjustments.  An equitable adjustment in the Contract Price or 
Times, or both, will be allowed to the extent that the existence of such uncovered or revealed 
condition causes an increase or decrease in Contractor’s cost of, or time required for performance 
of, the Work, subject to the following: 

2.3.7.4(a) Such condition must meet any one or more of the categories described in 
paragraphs 2.3.7.1(a) through 2.3.7.1(d), inclusive; 

2.3.7.4(b) a change in the Contract Documents pursuant to paragraph 2.3.7.3 will not be an 
automatic authorization of nor a condition precedent to entitlement to any such adjustment; 

2.3.7.4(c) with respect to Work that is paid for on a Unit Price basis, any adjustment in 
Contract Price will be subject to the provisions relating to Unit Price Work; and 

2.3.7.4(d) Contractor shall not be entitled to any adjustment in the Contract Price or Times 
if: 

(i) Contractor knew of the existence of such conditions at the time Contractor made a final 
commitment to SWACO relating to Contract Price and Times by the submission of a bid 
or becoming bound under a negotiated contract; or  
(ii) the existence of such conditions could reasonably have been discovered or revealed as 
a result of any examination, investigation, exploration, test, or study of the site and 
contiguous areas as required by the Bidding Requirements or Contract Documents to be 
conducted by or for Contractor prior to Contractor making such a final commitment; or 
(iii) Contractor failed to give the written notice within the time as required by paragraph 
2.3.7.1. 

If SWACO and Contractor are unable to agree on entitlement to or as to the amount or length of 
any such equitable adjustment in the Contract Price or Contract Times, a claim may be made under 
the provisions relating to the Cost of the Work.  However, SWACO, Engineer and/or Engineer’s 
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Consultants shall not be liable to Contractor for any claims, costs, losses, or damages sustained by 
Contractor on or in connection with any other project or anticipated project. 

2.3.8. Physical Conditions – Underground Facilities 

2.3.8.1 Shown or Indicated. The information or data shown or indicated in the Contract Documents 
with respect to existing Underground Facilities at or contiguous to the site is based on information 
and data furnished to SWACO or Engineer by the owners of such underground Facilities or by 
others.  Unless it is otherwise expressly provided in the Supplementary Conditions: 

2.3.8.1(a) SWACO and Engineer shall not be responsible for the accuracy or completeness 
of any such information or data; and 

2.3.8.1(b) The cost of all of the following will be included in the Contract Price and 
Contractor shall have full responsibility for: 

(i) reviewing and checking all such information and data, 
(ii) locating all Underground Facilities shown or indicated in the Contract Documents, 
(iii) coordination of the Work with the owners of such Underground Facilities during 
construction, and  
(iv) the safety and protection of all such Underground Facilities as provided herein and 
repairing any damage thereto resulting from the Work. 

2.3.8.2 Not Shown or Indicated. If an Underground Facility is uncovered or revealed at or contiguous 
to the site which was not shown or indicated in the Contract Documents, Contractor shall, within twenty-
four (24) hours after becoming aware thereof and before further disturbing conditions affected thereby 
or performing any Work in connection therewith (except in an emergency as provided for herein), 
identify the owner of such Underground Facility and give written notice to that owner and to SWACO 
and Engineer.  Engineer will promptly review the Underground Facility and determine the extent, if 
any, to which a change is required in the Contract Documents to reflect and document the consequences 
of the existence of the Underground Facility. If Engineer concludes that a change in the Contract 
Documents is necessary, a Work Change Directive or Change Order will be issued as provided for in 
Article VIII to reflect and document such consequences.  During such time, Contractor shall be 
responsible for the safety and protection of such Underground Facility.  Contractor shall be allowed an 
increase in Contract Price or an extension of the Contract Time, or both, to the extent they are 
attributable to the existence of any Underground Facility that was not shown or indicated in the Contract 
Documents and that Contractor did not know if and could not have reasonably been expected to be 
aware of or have anticipated.  If SWACO and Contractor are unable to agree on entitlement to or the 
amount or length of any such adjustment in Contract Price or Contract Times, Contractor may make a 
claim therefor as provided herein.  However, SWACO, Engineer and/or Engineer’s Consultants shall 
not be liable to Contractor for any claims, costs, losses, or damages sustained by Contractor on or in 
connection with any other project or anticipated project. 

 
 

ARTICLE III 
BONDS AND INSURANCE 

 
3.1 PERFORMANCE, PAYMENT, AND OTHER BONDS 

3.1.1 Contractor shall furnish Performance and Payment Bonds, each in an amount at least equal to 
the Contract Price, as security for the faithful performance and payment of all Contractor’s obligations 
under the Contract Documents.  These Bonds shall remain in effect at least until one (1) year after the 
date when the final payment becomes due, except as provided otherwise by the applicable Laws or 
Regulations or the Contract Documents.  Contractor shall also furnish such other Bonds as are required 
by the Supplementary Conditions. All Bonds shall be in the form prescribed by the Contract 
Documents, and shall be executed by such sureties as are named in the current list of “Companies 
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Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable 
Reinsuring Companies” as published in Circular 570 (amended) by the Audit Staff, Bureau of 
Government Financial Operations, U.S. Treasury Department.  All Bonds signed by an agent must be 
accompanied by a certified copy of such agent’s authority to act. 

3.1.1(a) If the surety on any Bond furnished by Contractor is declared bankrupt, becomes insolvent, 
or its right to do business is terminated in any state where any part of the Project is located, or it 
ceases to meet the requirements of paragraph 3.1.1, Contractor shall within ten (10) days thereafter 
substitute another Bond and surety, both of which must be acceptable to SWACO. 

3.1.2 All bonds and insurance required by the Contract Documents to be purchased and maintained 
by Contractor shall be obtained from surety or insurance companies duly licensed or authorized to issue 
Bonds or insurance policies in the jurisdiction in which the Project is located for the limits and 
coverages so required.  Such surety and insurance companies shall also meet such additional 
requirements and qualifications as may be provided in the Supplementary Conditions. 

3.1.3 Contractor shall deliver to SWACO, with copies to each additional insured as identified in the 
Supplementary Conditions, if applicable, certificates of insurance and other evidence of insurance as 
requested by SWACO, which Contractor is required to purchase and maintain in accordance with 
paragraph 3.2 below. 

3.1.4 Bond Reduction 

3.1.4(a) Pursuant to Ohio Revised Code Section 153.80, and upon notice and consent of the 
Contractor's Surety, SWACO, in its sole discretion, may reduce the Bond by up to twenty-five 
percent (25%) of the total amount of the Bond after at least fifty percent (50%) of the Work has 
been completed, and by up to fifty percent (50%) after at least seventy-five percent (75%) of the 
Work has been completed, provided that all of the following conditions are met: 

(i) SWACO determines that the percentage of Work that has been completed at the time of 
determination has been satisfactorily performed and meets the terms of the Contract 
Documents, including all provisions regarding the time when the entire Project, or any 
specified portion of the Work, must be completed; 

(ii) SWACO determines that no disputed claim caused by Contractor exists or remains 
unresolved; 

(iii)  The Bid upon which the Contract is based was not more than ten percent (10%) below the 
next lowest Bid or not more than ten percent (10%) below the cost estimate for the Work as 
published in the Notice to Bidders. 

3.2 CONTRACTOR’S LIABILITY INSURANCE 

Contractor shall purchase and maintain the following liability and other insurance at the indicated limits 
and under the terms set forth below: 

3.2.1 General Liability Insurance, containing the following limits and terms: 
3.2.1(a) $1,000,000.00 per occurrence 
3.2.1(b) $2,000,000.00 aggregate 
3.2.1(c) $1,000,000.00 Products/Completed Operations Aggregate 
3.2.1(d) Name SWACO as an additional insured 
3.2.1(e) Waiver of subrogation in favor of SWACO and all related entities or subsidiaries, 
employees, agents and/or representatives 

3.2.2 Automobile Liability Insurance, containing a limit of $1,000,000.00 per occurrence.  

3.2.3 Worker’s Compensation and Employer’s Liability Insurance, containing the following limits: 
3.2.3(a) Statutory Limits for the State of Ohio 
3.2.3(b) $500,000.00/$500,000.00/$500,000.00 Employer’s Liability Limit 
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3.2.4 Professional Liability or Professional Errors and Omissions Insurance with the following 
limits: 

3.2.4(a) $5,000,000.00 per claim 
3.2.4(b) $5,000,000.00 aggregate 

3.2.5 Umbrella Liability Insurance containing the following limits and terms: 
3.2.5(a) $4,000,000.00 per occurrence 
3.2.5(b) Following Form Coverage as provided below 

3.3 BUILDER'S RISK - NEW CONSTRUCTION 

3.3.1 Unless otherwise specified in the Contract Documents, Contractor shall provide and maintain, 
during the progress of the Work and until the execution of the certificate of Contract Completion by 
SWACO, a builder's risk insurance policy to cover all Work in the course of construction including 
false-work, temporary buildings, and structures and materials used in the construction process, stored 
on or off site, or while in transit.  Such insurance shall be on a "Risk of Direct Physical Loss" form 
policy and shall insure against the perils of fire and extended coverage and physical loss or damage 
including, without limitation, theft, vandalism, malicious mischief, earthquake, tornado, lightning, 
explosion, breakage of glass, flood, collapse, and water damage.  It shall also include debris removal, 
demolition occasioned by enforcement of any applicable legal requirement, and shall cover reasonable 
compensation for SWACO's services and expenses required to limit further loss.   

3.3.1(a) Coverage must include provision to pay the reasonable extra costs of expediting 
temporary and/or permanent repairs to, or permanent replacement of, damaged property.  This shall 
include overtime wages and the extra cost of "express" or other means for rapidly transporting 
materials and supplies necessary to such repair or replacement. 

3.3.1(b) Such builder's risk policy shall protect the Contractor, SWACO, and the CMT from 
loss and provide coverage for materials in transit or stored off site and identified for the Project. 

3.3.1(c) Coverage for other perils may be required if specified in the Supplemental Conditions. 

3.3.2 Unless otherwise specified in the Contract Documents, the builder's risk policy shall be written 
in an amount equal to 100 percent (100%) of the Contract Price, including landscaping, paving, and 
other Project Work. 

3.3.3 The Builder's Risk policy shall specifically permit and allow for partial occupancy by SWACO 
prior to acceptance of the Project by SWACO. 

3.4 INSURANCE POLICY REQUIREMENTS  

3.4.1 Each policy of insurance required to be purchased and maintained by the Contractor shall: 

3.4.1(a) Be purchased from an insurance carrier rated by A.M. Best as A-, VII or better 

3.4.1(b) Each policy and respective certificate of insurance shall expressly provide that should 
Contractor’s insurance lapse, be cancelled, non-renewed or materially altered, Contractor shall 
provide SWACO with no less than thirty (30) days prior written notice of such cancellation, non-
renewal, expiration or material alteration of the coverage contained in such policy or evidenced by 
such certificate of insurance.  

3.4.1(c) Within fifteen (15) days of the execution of this Contract by SWACO’s Executive 
Director or his designee, Contractor shall without demand furnish SWACO with a certified copy 
of any insurance certificate and/or additional insured endorsement required to be purchased or 
maintained by Contractor under the terms of this Contract.  Failure of Contractor to comply with 
the terms and conditions of this paragraph shall constitute a material breach of this Contract and 
shall be cause for termination of this Contract by SWACO.  

3.4.2 Contractor shall maintain all insurance in the required amounts, without interruption, from the 
date of the execution of this Contract until the date of the termination of this Contract or the date of 
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payment of the final invoice issued by Contractor, whichever is later.  Failure of Contractor to comply 
with the terms and conditions of this paragraph shall constitute a material breach of this Contract and 
shall be cause for termination of this Contract by SWACO.  

3.4.3 Insurance policies required to be purchased and maintained by Contractor may include a 
reasonable loss deductible, as is customary for Contractor’s industry, which shall be the sole 
responsibility of Contractor to pay in the event of any covered loss. 

3.4.4 SWACO and Contractor waive all rights against each other for damages caused by fire or other 
perils to the extent of actual recovery of any insurance proceeds under any property insurance obtained 
pursuant to the requirements set forth above or any other property insurance applicable to the 
performance of the Services, except such rights as they have to proceeds of such insurance held by 
SWACO as fiduciary.  Contractor agrees to obtain waivers in favor of SWACO of such claims by all 
of its Subcontractors.  

3.4.5  Notwithstanding paragraph 3.4.4 above, and regardless of the amount of any insurance 
proceeds recovered by the parties under the insurance policies set forth above, Contractor shall be liable 
to SWACO for the full amount of any claims, damages, losses, liens, causes of action, suits, judgments 
and expenses (including reasonable attorney’s fees and other reasonable costs of defense) of any nature, 
kind or description which are in excess of such insurance proceeds.  

3.4.6 Correction, Repair or Replacement of Insured Losses.  Contractor shall promptly correct, repair 
and/or replace any items, work, and/or materials installed as part of the Services and damaged and/or 
destroyed as a result of an insured loss or damage.  Such correction, repair and/or replacement shall be 
Contractor's sole responsibility and shall be undertaken and completed at no additional cost to SWACO. 

 
 

ARTICLE IV 
CONTRACTOR’S RESPONSIBILITIES 

 
4.1 CONSTRUCTION SUPERVISION  

4.1.1 Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and expertise as may be necessary to perform the Work 
in accordance with the Contract Documents.  Contractor shall be solely responsible for, and have 
control over, all construction means, methods, techniques, sequences, and procedures of construction 
and for all portions of the Contractor's Work.  Contractor shall not be responsible for the negligence of 
others in the design or specification of a specific means, method, technique, sequence, or procedure of 
construction which is shown or indicated and expressly required by the Contract Documents, but 
Contractor shall be responsible for any injury or damage which may result from improper construction, 
installation, maintenance, or operation of Contractor's Work to the fullest extent permitted by law.    

4.1.1(a) Contractor shall provide continuous supervision at the Project site by a competent 
superintendent(s) when any Work is being performed, unless such requirement is waived by 
SWACO in writing.  

4.1.1(b) Contractor's superintendent shall have responsibility and authority to act on behalf of 
the Contractor.  All communications and notices to the Contractor's superintendent shall be as 
binding as if given directly to the Contractor. 

4.1.1(c) Contractor shall submit an outline of the qualifications and experience of Contractor's 
proposed superintendent, including references, to SWACO within ten (10) Days of issuance of the 
Notice to Proceed or within five (5) Days of the designation of a replacement superintendent for 
any reason.  
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(i) SWACO reserves the right to reject Contractor's proposed superintendent. Failure of 
SWACO to notify Contractor of such rejection within ten (10) Days of receipt of the required 
information shall indicate that SWACO has no such objection. 

(ii) If SWACO rejects Contractor's superintendent, Contractor shall provide a replacement 
superintendent at no additional cost to SWACO. 

4.1.1(d) Contractor shall not replace the Contractor's designated superintendent without the 
written approval of SWACO.  If Contractor proposes to change its superintendent, Contractor shall 
submit to SWACO written justification for the replacement, along with the outline required 
pursuant to paragraph 4.1.1(c) above.  

4.1.2 Contractor shall provide competent, suitably qualified personnel to survey, lay out, and 
construct the Work as required by the Contract Documents.  Contractor shall at all times maintain good 
discipline and order at the Site.  Except as otherwise required for the safety or protection of persons, 
the Work, or property at the Site or adjacent thereto, and except as otherwise indicated in the Contract 
Documents, all Work at the Site shall be performed during regular working hours and Contractor shall 
not permit overtime or the performance of Work on Saturday, Sunday, or any legal holiday without 
SWACO’s written consent given after prior written notice to Engineer. 

4.1.3 Unless otherwise specified in the Contract Documents, Contractor shall furnish and assume 
full responsibility for all materials, equipment, labor, transportation, construction equipment and 
machinery, tools, appliances, fuel, power, lighting, heat, telephone, water, sanitary facilities, temporary 
facilities, and all other facilities and incidentals necessary for the furnishing, performance, testing, start-
up, and completion of the Work. 

4.1.4 All materials and equipment shall be of good quality and new, except as otherwise provided in 
the Contract Documents.  All warranties and guarantees specifically called for by the Specifications 
shall expressly run to the benefit of SWACO.  If required by Engineer, Contractor shall furnish 
satisfactory evidence, including reports of required tests, as to the kind and quality of materials and 
equipment.  All materials and equipment shall be applied, installed, connected, erected, used, cleaned, 
and conditioned in accordance with the instructions of the applicable Supplier, except as otherwise 
provided in the Contract Documents. 

4.1.4(a)  Contractor shall be responsible for the proper storage of all material and equipment 
brought to the Project. 

4.1.4(b)  After material or equipment is no longer required for the Work, Contractor shall 
remove such material and equipment from the Project. 

4.1.4(C)  ONLY MATERIALS AND EQUIPMENT WHICH ARE TO BE USED DIRECTLY IN 
THE WORK OR ARE REQUIRED TO PERFORM THE WORK (I.E. FORMS, SCAFFOLDING, 
ETC.) SHALL BE BROUGHT TO OR STORED AT THE PROJECT BY CONTRACTOR, 
CONTRACTOR'S SUBCONTRACTORS, AND CONTRACTOR'S SUPPLIERS. 

4.1.5 Contractor shall take field measurements, verify field conditions, and carefully compare such 
field measurements, conditions, and other information known to Contractor with the Contract 
Documents before commencing activities.  Errors, inconsistencies, or omissions discovered shall be 
reported to the Engineer immediately.  

4.1.5(a) Unless otherwise specified in the Contract Documents, Contractor shall be responsible for 
properly and accurately laying out all lines, levels, elevations, and measurements for all of 
Contractor's Work as required by the Contract Documents. 

4.2 PROGRESS SCHEDULE 

4.2.1 Contractor shall adhere to the Progress Schedule established in accordance with paragraph 
2.2.6.5 as it may be adjusted from time to time as provided below: 
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4.2.1(a)  Contractor shall submit to Engineer for acceptance, to the extent indicated in 
paragraphs 2.2.6.2 through 2.2.6.5, proposed adjustments in the Progress Schedule that will not 
change the Contract Times or Milestones.  Such adjustments will conform generally to the progress 
schedule then in effect and additionally will comply with any provisions of the General 
Requirements applicable thereto. 

4.2.1(b)  Proposed adjustments in the Progress Schedule that will change the Contract Times or 
Milestones shall be submitted in accordance with the requirements herein relating to Change of 
Contract Times.  Such adjustments may only be made by a Change Order or Written Amendment 
in accordance with said provisions. 

4.2.2 Contractor shall allow sufficient time for installation, inspection, or testing of any Work by 
Engineer and/or the CMT before covering or closing any applicable portion of the Project. 

4.2.3 CONTRACTOR SHALL NOT CUT AWAY ANY TIMBER OR DIG UNDER ANY 
FOUNDATION OR INTO ANY WALL, OR OTHER PART OF THE PROJECT, WITHOUT 
NOTIFYING ENGINEER IN WRITING.   

4.2.4 Contractor shall install the Work in accordance with the Contract Documents and any 
installation recommendations of the manufacturer, including required dryness for installation of the 
various materials. 

4.2.5 CONTRACTOR SHALL COMPLY WITH ALL REQUIREMENTS AND CONDITIONS OF 
THE NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) GENERAL 
PERMIT, INCLUDING, BUT NOT LIMITED TO, IMPLEMENTING AND MAINTAINING THE 
CONTROL MEASURES SPECIFIED IN THE STORM WATER POLLUTION PREVENTION 
PLAN, MAINTAINING RECORDS OF CONSTRUCTION ACTIVITIES, REMOVING 
MATERIALS NO LONGER REQUIRED, AND TAKING PROPER ACTION IF THERE IS A 
REPORTABLE QUANTITY SPILL. 

4.3 SUBSTITUTES AND “OR EQUAL” ITEMS 

4.3.1 Whenever an item of material or equipment is specified or described in the Contract Documents 
by using the name of a proprietary item or the name of a particular Supplier, the specification or 
description is intended to establish the type, function, and quality required.  Unless the specification or 
description contains or is followed by words to the effect that no like, equivalent, “or-equal” item or 
that no substitution is permitted, other items of materials or equipment, or materials or equipment of 
other Suppliers, may be accepted by Engineer under the following circumstances:  

4.3.1(a)  “Or-Equal.” If in Engineer’s sole discretion an item of material or equipment 
proposed by Contractor is functionally equal to that named and sufficiently similar so that no 
change in related Work will be required, it may be considered by Engineer as an “or-equal” item, 
in which case review and approval of the proposed item may, in Engineer’s sole discretion, be 
accomplished without compliance with some or all of the requirements for acceptance of proposed 
substitute items. 

4.3.1(b)  Substitute Items.  If in Engineer’s sole discretion an item of material or equipment 
proposed by Contractor does not qualify as an “or-equal” item under 4.3.1(a), it will be considered 
a proposed Substitute item.  Contractor shall submit sufficient information as provided below to 
allow Engineer to determine that the item of material or equipment proposed is essentially 
equivalent to that named and an acceptable substitute therefor.  The procedure for review by 
Engineer shall include the following as supplemented as Engineer may decide is appropriate under 
the circumstances: 

(i) Requests for review of proposed Substitute items of material or equipment will not be 
accepted by Engineer from anyone other than Contractor.  If Contractor wishes to furnish 
or use a substitute item of material or equipment, Contractor shall first make written 
application to Engineer for acceptance thereof, certifying that the proposed Substitute will 
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adequately perform the functions and achieve the results called for by the general design, 
be similar in substance to that specified, and be suited to the same use as that specified. 

(ii) The application shall state the extent, if any, to which the evaluation and acceptance of 
the proposed Substitute will prejudice Contractor’s achievement of Substantial Completion 
on time, whether acceptance of the Substitute for use in the Work will require a change in 
any of the Contract Documents, or in the provisions of any other direct contract with 
SWACO for work on the Project, to adapt the design to the proposed Substitute, and 
whether incorporation or use of the Substitute in connection with the Work is subject to 
payment of any license fee or royalty. All variations of the proposed Substitute from that 
specified will be identified in the application and available maintenance, repair, and 
replacement service will be indicated. 

(iii) The application will also contain an itemized estimate of all costs or credits that will 
result directly or indirectly from acceptance of such Substitute, including costs of redesign 
and claims of other contractors affected by the resulting change, all of which will be 
considered by Engineer in evaluating the proposed substitute.  Engineer may require 
Contractor to furnish additional data about the proposed Substitute. 

All data to be provided by Contractor in support of any proposed “or-equal” or Substitute items 
will be at Contractor’s expense. 

4.3.2 Substitute Construction Methods or Procedures.  If a specific means, method, technique, 
sequence, or procedure of construction is shown or indicated in and expressly required by the Contract 
Documents, Contractor may furnish or utilize a substitute means, method, technique, sequence, or 
procedure of construction acceptable to Engineer.  Contractor shall submit sufficient information to 
allow Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to 
that expressly called for by the Contract Documents.  The procedure for review by Engineer will be 
similar to that provided for in paragraph 4.3.1(b).  Notwithstanding any determination by Engineer 
under this paragraph, Contractor shall remain solely responsible for all means, methods, techniques, 
sequences or procedures of construction and shall be responsible for any claims, damages, losses, or 
schedule impacts that may result from the same. 

4.3.3 Engineer’s Evaluation.  Engineer will be allowed a reasonable time within which to evaluate 
each proposal or submittal made pursuant to paragraphs 4.3.1(b) and 4.3.2.  Engineer will be the sole 
judge of acceptability, and no “or-equal” or Substitute will be ordered, installed, or utilized without 
Engineer’s prior written acceptance which will be evidenced by either a Change Order or an approved 
Shop Drawing.  SWACO may require Contractor to furnish, at Contractor’s expense, a special 
performance guarantee or other surety with respect to any “or-equal” or Substitute.  Engineer will 
record the time required by Engineer and/or Engineer’s consultants in evaluating Substitutes proposed 
or submitted by Contractor pursuant to paragraphs 4.3.1(b) and 4.3.2, and in making changes to the 
Contract Documents, or in the provisions of any other direct contract with SWACO for work on the 
Project, occasioned thereby.  Regardless of Engineer’s acceptance of a Substitute item so proposed or 
submitted by Contractor, Contractor shall reimburse SWACO for the charges of Engineer and/or 
Engineer’s consultants for evaluating each such proposed Substitute item. 

4.4 PROTECTION OF THE PROJECT 

4.4.1 Contractor shall protect the Work from weather, and shall maintain the Work and all materials, 
apparatus, and fixtures free from injury or damage during the entire construction period. 

4.4.1(a) Work likely to be damaged shall be covered or protected at all times to prevent damage. 

4.4.1(b) Any Work damaged by failure of Contractor to provide coverage or protection shall be 
removed and replaced with new Work at Contractor's expense. 
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4.4.1(c) Any adjacent property, including, without limitation, facilities, roads, walks, 
shrubbery, plants, trees, or turf, damaged during and/or as a result of the Contractor's performance 
of the Work shall be promptly repaired or replaced at Contractor's expense. 

4.4.2 Contractor shall protect the Project and existing or adjacent property from damage at all times 
and shall erect and maintain necessary barriers, furnish and keep lighted necessary danger signals at 
night, and take precautions to prevent injury or damage to persons or property. 

4.4.3 Contractor shall not load, nor permit any part of the Project to be loaded, in any manner that 
will endanger the Project, or any portion thereof, nor shall the Contractor subject any part of the Project 
or existing or adjacent property to stress or pressure that will endanger the property. 

4.4.4 Contractor shall provide all temporary bracing, shoring, and other structural support required 
for the safety of the Project and proper execution of the Work. 

4.5 MATERIAL, EQUIPMENT, AND CLEAN UP OF THE PROJECT 

4.5.1 Use of the Premises.  Contractor shall confine construction equipment, the storage of materials 
and equipment, and the operations of workers to the Site and land areas identified in and permitted by 
the Contract Documents and other land and areas as permitted by any applicable Laws and Regulations, 
rights-of-way, permits, and easements, and shall not unreasonably encumber the premises with 
construction equipment or other materials or equipment.  Contractor shall assume full responsibility for 
any damage to any such land or area, or to the owner or occupant thereof or of any adjacent land or 
areas, resulting from the performance of the Work.  Should any claim be made by any such owner or 
occupant because of the performance of the Work, Contractor shall have the responsibility to promptly 
settle or resolve the claim with the other such party.   

4.5.2. Contractor's materials and equipment shall not cause damage to the Project or adjacent property 
and shall not endanger any person at, or in the vicinity of, the Project. 

4.5.2(a) Each of the equipment items and materials necessary for the construction as set forth 
in paragraph 4.1.4 above shall be in good working order, be properly maintained, and free from 
leaks and/or dripping fuel, oil, anti-freeze, hydraulic fluid, or other fluids onto or about the Project. 
Any leakage of fuel, oil, anti-freeze, hydraulic fluid, and/or other fluids shall be immediately 
cleaned by Contractor and the cause of such leak immediately repaired. 

4.5.2(b) Contractor shall be responsible for the proper storage of all materials, paints, solvents, 
cleaners, hardeners and/or other such items on or about the Project.  Any spills of such items shall 
be immediately cleaned up by Contractor. 

4.5.2(c) If Contractor fails to follow the provisions and/or conditions set forth in paragraphs 
4.5.2(a) and 4.5.2(b) of these General Conditions, SWACO may, at its option, clean up and remove 
any spills and/or debris on or about the Project and deduct the costs thereof from any payments 
owed to Contractor then or thereafter coming due.  

4.5.3 Any injury to a person or persons or damage to property resulting from Contractor's material 
or equipment shall be the responsibility of Contractor.  This provision is intended to be, and shall be 
construed as, consistent with, and not in conflict with, Ohio Revised Code Section 4113.62.   

4.5.4 Clean Up.  During the progress of the Work, Contractor shall keep the premises free from 
accumulation of waste materials, rubbish, and other debris resulting from the Work.  At the completion 
of the Work, Contractor shall remove all waste materials, rubbish, and debris from and about the 
premises as well as all tools, appliances, construction equipment, machinery, and surplus materials.  
Contractor shall leave the Site clean and ready for occupancy by SWACO at the Substantial Completion 
of the Work.  Contractor shall restore to original condition all property not designated for alteration by 
the Contract Documents.    

4.5.4(a) If Contractor fails to maintain the areas adjacent to the Project and the Project site clean 
and free of waste materials and rubbish, SWACO shall direct the local jurisdiction having 
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responsibility for the area to clean the area.  The cost of cleaning the area adjacent to the Project 
shall be deducted from any monies due the Contractor in an amount SWACO determines to be just.  
The decision of SWACO shall be final. 

4.6 LABOR 

4.6.1 Contractor shall be solely responsible for scheduling and coordinating the Work of 
Subcontractors, Suppliers, and other persons or organizations performing or furnishing any of the Work 
under a direct or indirect contract with Contractor.  Contractor shall require all Subcontractors, 
Suppliers, and other persons or organizations performing or furnishing any of the Work to communicate 
with Engineer directly through Contractor. 

4.6.2 Contractor shall maintain a sufficient workforce to efficiently execute the Work in accordance 
with the Construction Schedule. 

4.6.3 Contractor shall enforce good discipline and order among Contractor's employees, Contractor's 
Subcontractor’s employees, and Contractor's Suppliers.  Contractor shall not permit employment of 
unfit persons or persons not skilled in the tasks assigned to them. 

4.6.4 SWACO may, upon written notice, require Contractor to dismiss from the Project any person 
employed by Contractor, Contractor's Subcontractors and/or Contractor's Suppliers, who is found by 
SWACO, pursuant to a recommendation from Engineer and/or the CMT, to be incompetent, guilty of 
misconduct, careless, or detrimental to the construction or the Work of the Project. 

4.6.4(a) Contractor shall not employ any Subcontractor, Supplier, or other person or 
organization, whether initially or as a substitute, against whom SWACO, in its sole discretion, may 
have reasonable objection.   

4.6.5 If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or 
other persons or organizations, including those who are to furnish the principal items of material or 
equipment, to be submitted to SWACO in advance of the specified date, and/or prior to the Effective 
Date of the Agreement, for acceptance by SWACO and/or Engineer, and if Contractor has submitted a 
list thereof in accordance with the Supplementary Conditions, acceptance by SWACO or Engineer, 
either in writing or by failure to make a written objection thereto by the date indicated for acceptance 
or objection in the bidding documents or the Contract Documents, of any such Subcontractor, Supplier, 
or other person or organization so identified may be revoked on the basis of reasonable objection after 
due investigation, in which case Contractor shall submit an acceptable substitute, the Contract Price 
will be adjusted by the difference in the cost occasioned by such substitution and an appropriate Change 
Order will be issued or written amendment signed.  No acceptance by SWACO or Engineer of any such 
Subcontractor, Supplier, or other person or organization shall constitute a waiver of any right of 
SWACO or Engineer to reject defective Work. 

4.6.6 Contractor shall employ all legal efforts to minimize the likelihood or effect of any strike, Work 
stoppage, or other labor disturbance.  Informational pickets shall not justify any Work stoppage. 

4.6.7 Contractor shall be fully responsible to SWACO and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other persons and organizations performing or furnishing any of the 
Work under a direct or indirect contract with Contractor, just as Contractor is responsible for 
Contractor’s own acts and omissions.  Nothing in the Contract Documents shall create for the benefit 
of any such Subcontractor, Supplier, or other person or organization any contractual relationship 
between SWACO any such Subcontractor, Supplier, or other person or organization, nor shall it create 
any obligation on the part of SWACO to pay any monies due any such Subcontractor, Supplier, or other 
person or organization except as otherwise may be required. 

4.6.8 The divisions and sections of the Specifications and the identifications of any Drawings shall 
not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work 
to be performed by any specific trade. 
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4.6.9. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically binds 
said parties to the applicable terms and conditions of the Contract Documents for the benefit of SWACO.   

4.6.10 Local and State Permits. Unless otherwise specified in the Contract Documents or 
Supplementary Conditions, and except as provided in paragraph 4.6.10(a), Contractor shall obtain, 
maintain, and pay for any permit or license required by local and state authorities having jurisdiction 
over the Project, including, but not limited to any required demolition permit. SWACO shall assist 
Contractor, when necessary, in obtaining such permits and licenses.  Contractor shall pay all 
governmental charges and inspection fees necessary for the prosecution of the Work, which are 
applicable at the time of the opening of the Bids, or if there are no Bids, on the Effective Date of the 
Agreement.  Contractor shall pay all charges of utility owners for connections to the Work, and 
SWACO shall pay all charges of such utility owners for capital costs related thereto.  

4.6.10(a) Building Permits.  SWACO shall secure required general building permits, and any 
required "permit to install." 

4.6.10(b) Contractor shall schedule the intermediate and final inspections required for any permit 
certification. Contractor shall give Engineer and/or the CMT reasonable notice of the date arranged 
for any inspection. 

4.7 COMPLIANCE WITH LAWS AND REGULATIONS 

4.7.1 Contractor shall give all notices and comply with all Laws and Regulations, including all 
applicable federal, State, and local laws, as well as Environmental Laws, rules, permits, ordinances, 
and regulations relating to or regulating the construction, operation, and/or performance of the Work 
for the Project.  Except when required, SWACO shall not be responsible for monitoring Contractor’s 
compliance with said Laws or Regulations. 

4.7.2 If Contractor performs any Work knowing or having reason to know that said is contrary to 
any Laws or Regulations, Contractor shall bear all claims, costs, losses, and damages caused by, arising 
out of, or resulting therefrom.   

4.7.3 Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the locale of the Project which are 
applicable during the performance of the Work. 

4.8 SAFETY AND PROTECTION  

4.8.1 Contractor shall be fully and solely responsible for initiating, maintaining, and supervising all 
safety precautions and programs in connection with the Work.  Contractor shall take all necessary 
precautions for the safety of, and shall provide the necessary protections to prevent damage, injury, or 
loss to: 

4.8.1(a) All persons on the Work site or who may be affected by the Work; 

4.8.1(b) All the Work, materials, and equipment to be incorporated therein, whether in storage 
on or off the site; and 

4.8.1(c) Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, utilities, and Underground Facilities not designated for removal, 
relocation, or replacement in the course of the construction. 

Contractor shall comply with all applicable provisions of Federal, State, and municipal safety laws and 
buildings codes. 

4.8.2 Contractor shall comply with the rules and regulations of the Department of Labor and the 
Occupational Safety and Health Act (OSHA) and shall be solely responsible for any fine or cost 
incurred as a result of any violation or alleged violation rules and/or regulations. 
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4.8.3 Prior to starting the Work, Contractor shall inform and/or provide all of Contractor’s 
Subcontractors with the methods and equipment for protecting the Project and persons from fire damage 
in accordance with applicable federal, State and local fire regulations. 

4.8.4 Methods and equipment for protecting persons and the Project shall be subject to the inspection 
and approval of the appropriate governmental authority having jurisdiction over the Project site. 

4.8.5 Contractor shall remove all snow and ice as may be required for access to the Project. 

4.8.6 Contractor shall not permit or allow any person, including any person licensed to carry a 
concealed handgun by this state or any other state, to possess, have under his or her control, convey, 
attempt to convey, or bring a handgun or any other firearm, whether openly or concealed, into any 
building or structure located on or about the site or the Work Area.  This restriction shall not apply to 
any law enforcement person who is currently acting within his or her scope of duties or any 
governmental employee who is authorized to carry a firearm as part of his or her scope of duties and 
who is currently acting pursuant to said duties.  Further, the Contractor shall not permit or allow any 
person to possess, have under his or her control, convey, attempt to convey, or bring a handgun or any 
other firearm, whether openly or concealed, into, onto or about the grounds of the Site or the Work 
Area.  This restriction shall not apply to any law enforcement person who is currently acting within his 
or her scope of duties or any governmental employee who is authorized to carry a firearm as part of his 
or her scope of duties and who is currently acting pursuant to his or her scope of duties; or to any person 
who has a valid license issued by this state or a state which has entered into an appropriate agreement 
with the Attorney General of the State of Ohio to carry a concealed handgun, and who is carrying a 
handgun onto the grounds of these premises. 

4.8.7 Contractor shall delineate smoking areas on the Project site and limit smoking and related 
activities to those areas.  Contractor shall submit location of these areas for approval by Engineer. 

4.8.8 Contractor shall comply with all applicable Laws and Regulations of any public body having 
jurisdiction for safety of persons or property or to protect them from damage, injury or loss, and shall 
erect and maintain all necessary safeguards for such safety and protection.  Contractor shall notify 
owners of adjacent property, Underground Facilities, and/or utility owners when prosecution of the 
Work may affect them, and shall cooperate with them in the protection, removal, relocation, and 
replacement of their property.  All damage, injury, or loss to any property referred to in paragraphs 
4.5.2, 4.5.3, or as otherwise provided herein,  caused, directly or indirectly in whole or in part, by 
Contractor, any Subcontractor, Supplier, or other person or organization directly or indirectly employed 
by any of them to perform or furnish any of the Work, or anyone for whose acts any of them may be 
liable, shall be remedied by Contractor, except damage or loss attributable to the fault of the Drawings 
or Specifications, or to the acts or omissions of SWACO.  Contractor’s duties and responsibilities for 
safety and for the protection of the Work shall continue until such time as all the Work is completed 
and Engineer has issued a notice to SWACO and Contractor in accordance with the provisions herein 
that the Work is acceptable, except as otherwise may be expressly provided in connection with the 
Supplementary Conditions.  

4.9 HAZARDOUS MATERIALS 

4.9.1 Contractor shall be responsible for coordinating any exchange of material safety data sheets or 
other hazard communication information required to be made available to or exchanged between or 
among employers at the site in accordance with all applicable Laws or Regulations. 

4.9.2 In the event Contractor encounters materials reasonably believed to be containing asbestos, 
polychlorinated biphenyl (PCB), or other hazardous waste or material which has not been rendered 
harmless, Contractor shall immediately stop Work in the area affected and report the condition to 
Engineer immediately and provide written notification within twenty-four (24) hours. 

4.9.3 The Work in the affected area shall be resumed upon written notice from SWACO to 
Contractor. If SWACO and Contractor cannot agree as to entitlement, amount, and/or extent of an 
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adjustment, if any, in Contract Price or extension of the Contract Times as a result of such stoppage of 
the Work, either party may make a claim as provided in Articles IX and X.  The provisions of this 
paragraph 4.9.3 are not intended to apply to materials uncovered or revealed at the Project which are 
or could be hazardous waste or materials when such waste materials are identified in the Supplementary 
Conditions of the Contract Documents.  

4.9.4 The term “rendered harmless” shall mean that the level of exposure is less than any applicable 
exposure standards set forth in OSHA or other applicable regulations. 

4.10 EMERGENCIES 

4.10.1 In the event of an emergency affecting the safety or protection of persons, the work, property 
at the Site, or adjacent property thereto, Contractor, without special instruction or authorization from 
SWACO, shall act to prevent any threatened damage, injury, or loss. 

4.10.2 Contractor shall give Engineer prompt written notice if Contractor believes that any significant 
change in the Work or variation from the Contract Documents has been caused by any action taken in 
response to an emergency. 

4.10.3 If Engineer recommends that a change in the Contract Documents be made or determines that a 
change in the Contract Documents is required because of any emergency or action taken by Contractor in 
response to such an emergency, and SWACO agrees, a Work Change Directive or Change Order shall be 
issued pursuant to the applicable provisions herein which document the consequences of such actions.   

4.11 SHOP DRAWINGS AND SAMPLES 

4.11.1 Ownership 

4.11.1(a) All Shop Drawings, Samples, and Specifications are the property of SWACO. 

4.11.1(b) In making copies of the Shop Drawings and Specifications available, SWACO 
does not confer a license, or grant Work on the Project. 

4.11.2 Shop Drawings and Samples 

4.11.2(a) Contractor shall submit Shop Drawings to Engineer for review and approval in 
accordance with the accepted schedule for Shop Drawings and Sample submittals.  All submittals 
shall be identified as Engineer may require and in the specified number of copies.  The data shown 
on the Shop Drawings will be complete with respect to quantities, dimensions, specified 
performance and design criteria, materials, and similar data in order to show Engineer the materials 
and equipment Contractor proposes to provide and enable Engineer to review the information for 
the purposes as provided herein.   

4.11.2(b) Contractor shall also submit Samples to Engineer for review and approval in 
accordance with said accepted schedule of Shop Drawings and Sample submittals.  Each Sample 
will be clearly identified as to material, Supplier, pertinent data such as catalog numbers, the use 
for which intended, and otherwise as Engineer may require in order to review the submittal for the 
purposes as provided herein.  The numbers of each Sample to be submitted will be as specified in 
the Specifications.  

4.11.2(c) Contractor shall maintain in good order at the Project site one (1) copy of all Drawings, 
Specifications, Bulletins, Addenda, approved Shop Drawings, catalog data, manufacturer operating 
and maintenance instructions, certificates, Warranties, Change Orders, Field Orders, Engineer’s 
interpretations, As-Built Drawings, and all other Contract Documents.   

4.11.2(d) Contractor shall at all times permit access to the Contract Documents located at the 
Project site to authorized representatives of SWACO and the CMT. 
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4.11.2(e) Shop Drawings, Samples and other submittals shall be provided by the Contractor for 
any item required by the Contract Documents but not fully described in the drawings and 
Specifications, unless waived by the Project Engineer, and shall include, without limitation: 

(i)  Construction of the various parts, method of joinery, type of material, grade, quality, and 
thickness of material, alloy of material, profiles of all sections, reinforcement, method of 
hanging doors or installing windows, anchorage, type and grade of finish. 

(ii) Capacities, types of materials, and performance charts that are pertinent to the materials 
and performance charts that are pertinent to each item of equipment.  

(iii) Wiring diagrams, control diagrams, schematic diagrams, working and erection dimensions, 
arrangement and Specifications. 

(iv) Other pertinent technical information and data. 

4.11.3 Submittal Procedures 

4.11.3(a) Before submitting each Shop Drawing or Sample, Contractor shall have determined 
and verified: 

(i) all field measurements, quantities, dimensions, specified performance criteria, installations 
requirements, materials, catalog numbers, and/or similar information; 

(ii) all materials with respect to intended use, fabrication, shipping, handling, storage, 
assembly, and installation pertaining to the performance of the Work; and 

(iii) all information relative to Contractor’s sole responsibilities relating to means, methods, 
techniques, sequences, and procedures of construction, as well as safety precautions and programs. 

Contractor shall also have reviewed and coordinated each Shop Drawing or Sample with other 
Shop Drawings, Samples, the requirements of the Work and the Contract Documents. 

4.11.3(b) Each submittal shall bear a stamp or a specific written indication that Contractor has 
satisfied its obligations under the Contract Documents with respect to review and approval of that 
submittal. 

4.11.3(c) At the time of each submittal, Contractor shall give Engineer a separate, specific 
written notice of any variations that the Shop Drawing or Sample submitted may have from the 
requirements of the Contract Documents.  Further, a specific notation shall be made on each Shop 
Drawing and Sample submitted to the Engineer for review and approval of each such variation. 

4.11.3(d) Engineer will review and approve Shop Drawings and Samples in accordance with the 
schedule of submittals accepted by Engineer.  Engineer’s review and approval shall be only to 
determine if the items covered by the submittals will, after installation or incorporation in the Work, 
conform to the information given in the Contract Documents and be compatible with the design 
concept of the completed Project as a functioning whole.  Engineer’s review and approval will not 
extend to means, methods, techniques, sequences, or procedures of construction (except where said 
is expressly called for by the Contract Documents), or to safety precautions or programs incident 
thereto.  The review and approval of a separate item will not indicate approval of the assembly in 
which the item functions.  Contractor shall make the corrections as required by Engineer, and shall 
return the required number of corrected copies of Shop Drawings and submit as required new 
Samples for review and approval.  Contractor shall direct specific attention in writing to revisions 
other than the corrections called for by Engineer on previous submittals. 

4.11.3(e) Engineer’s review and approval of Shop Drawings or Samples shall not relieve 
Contractor from responsibility for any variation from the requirements of the Contract Documents 
unless Contractor has notified Engineer in writing of each variation at the time of submission and 
Engineer has given written approval of each such variation by specific written notation thereof 
incorporated in or accompanying the Shop Drawing or Sample approval.  Any approval by 
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Engineer shall not relieve Contractor from responsibility to comply with the requirements of this 
section 4.11.3. 

4.11.3(f) Where a Shop Drawing or Sample is required by the Contract Documents or the 
schedule of Shop Drawings and Sample submissions as accepted by Engineer per paragraph 2.2.6.2, 
any related Work performed prior to Engineer’s review and approval of the pertinent submittal 
shall be at the sole expense and responsibility of Contractor. 

4.11.3(G) Form of Submittals.  Contractor shall provide a submittal letter and shall stamp and 
submit shop drawings or other submittals to engineer for review and comment in accordance with 
the established schedule. 

(i)  Unless otherwise specified in the Contract Documents, Contractor shall submit one (1) 
mylar and three (3) prints of all Shop Drawings and four (4) copies of any other submittal. 

(ii) Unless otherwise specified in the Contract Documents, Contractor shall prepare one-
fourth inch equals one-foot scale drawings of all sheet metal Work with plan and elevation 
dimensions to specifically locate all duct Work, equipment and HVAC pipe Work, either 
on the same or separate drawings. 

(iii) Contractor will provide the drawings to SWACO and Engineer to specifically locate 
equipment, piping, conduit and other Work. 

4.12 CONTINUING THE WORK 

4.12.1 Contractor shall carry on the Work and adhere to the progress schedule during all disputes or 
disagreements with SWACO.  No Work shall be delayed or postponed pending resolution of any 
disputes or disagreements, except as permitted by Article XIII pertaining to Suspension of Work and 
Termination or as SWACO and Contractor may otherwise agree to in writing. 

4.13 CONTRACTOR’S GENERAL WARRANTY AND GUARANTEE 

4.13.1 Contractor warrants and guarantees to SWACO that all Work will be in accordance with the 
Contract Documents and will not be defective.  Contractor’s warranty and guarantee hereunder 
excludes defects or damage caused by: 

4.13.1(a) abuse, modification, or improper maintenance or operation by persons other than 
Contractor, Subcontractors, or Suppliers; or 

4.13.1(b) normal wear and tear under normal usage. 

4.13.2 Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute.  None of the following shall constitute an acceptance of Work that is not 
in accordance with the Contract Documents or be considered a release of Contractor’s obligations to 
perform the Work in accordance with the Contract Documents: 

4.13.2(a) observations by Engineer,  

4.13.2(b) recommendation of any progress or final payment by Engineer,  

4.13.2(c) the issuance of a Certificate of Substantial Completion or any payment by SWACO to 
Contractor under the Contract Documents,  

4.13.2(d) use or occupancy of the Work or any part thereof by SWACO,  

4.13.2(e) any acceptance by SWACO or any failure to do so,  

4.13.2(f) any review and approval of a Shop Drawing or Sample submittal, or the issuance of a 
notice of acceptability by Engineer pursuant to the terms contained herein, 

4.13.2(g) any inspection, test, or approval by others, or 

4.13.2(h) any correction of defective Work by SWACO. 
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4.14 INDEMNIFICATION 

TO THE FULLEST EXTENT PERMITTED BY LAW, AND CONSISTENT WITH OHIO REVISED 
CODE SECTION 2305.31, THE CONTRACTOR SHALL INDEMNIFY AND HOLD HARMLESS 
SWACO, ITS TRUSTEES, OFFICERS, CONSULTANTS, AGENTS, REPRESENTATIVES, 
ATTORNEYS AND EMPLOYEES, IN BOTH INDIVIDUAL AND OFFICIAL CAPACITIES, 
FROM AND AGAINST ALL CLAIMS, DAMAGES, LOSSES LIENS, CAUSES OF ACTION, 
SUITS, JUDGMENTS AND EXPENSES (INCLUDING, BUT NOT LIMITED TO, REASONABLE 
ATTORNEYS’ FEES, AND OTHER REASONABLE COSTS), OF ANY NATURE, KIND OR 
DESCRIPTION, WHICH (A) ARE CAUSED BY OR RESULT FROM THE PERFORMANCE OF 
THE SERVICES OF CONTRACTOR, ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY 
THE CONTRACTOR, ANY CONTRACTOR’S SUB-CONTRACTOR, OR ANYONE FOR WHOSE 
ACTS THE CONTRACTOR IS LEGALLY LIABLE, AND (B) ARE ATTRIBUTABLE TO BODILY 
INJURY, PERSONAL INJURY, SICKNESS, DISEASE OR DEATH OF ANY PERSON, OR TO 
DAMAGE TO OR DESTRUCTION OF PROPERTY, BUT (C) ONLY TO THE EXTENT THEY 
ARE CAUSED BY ANY NEGLIGENT, RECKLESS OR WILLFUL ACT, ERROR OR OMISSION 
OF THE CONTRACTOR, ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY THE 
CONTRACTOR, ANY CONTRACTOR’S SUB-CONTRACTOR, OR ANYONE FOR WHOSE 
ACTS THE CONTRACTOR IS LEGALLY LIABLE.  THE TERM, CONDITIONS AND 
PROVISIONS OF THIS PARAGRAPH SHALL SURVIVE THE TERMINATION OF THIS 
AGREEMENT FOR ANY REASON.   

4.15 SURVIVAL OF OBLIGATIONS.   

All representations, indemnifications, warranties, and guarantees made in, required by, or given in 
accordance with the Contract Documents, as well as all continuing obligations indicated in the Contract 
Documents, will survive final payment, completion, and acceptance of the Work and termination or 
completion of the Agreement. 

 
 

ARTICLE V 
OTHER WORK 

 
5.1 RELATED WORK AT SITE.   

SWACO may perform other work related to the Project at the Site, or through direct contracts with 
others or utility owners.  If other such work is to be performed and was not noted in the Contract 
Documents, then (i) written notice thereof will be given to Contractor prior to starting any other such 
work, and (ii) Contractor may make a claim therefor as provided herein if Contractor believes that such 
performance will involve additional expense to Contractor or requires additional time and the parties 
are unable to agree as to the amount or extent thereof. 

5.1.1 Contractor shall afford each other contractor and utility owner proper and safe access to the 
Site and a reasonable opportunity for the introduction and storage of materials and equipment, the 
execution of such other work, and shall properly connect and coordinate the Work with theirs.  Unless 
otherwise provided in the Contract Documents, Contractor shall do all the cutting, fitting, and patching 
of the Work that may be required to make its parts come together properly and integrate with other such 
work.  Contractor shall not endanger any work of others by cutting, excavating, or otherwise altering 
their work, and will only do so with the written consent of Engineer and the others whose work is to be 
affected.  The duties and responsibilities of Contractor under this paragraph are for the benefit of such 
utility owners and other contractors to the extent that there are comparable provisions for the benefit of 
Contractor in SWACO’s contracts with other such contractors or utility owners. 

5.1.2 If the proper execution or results of any part of Contractor’s Work depends upon work 
performed by others under this Article V, Contractor shall inspect such other work and promptly report 
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to Engineer in writing any delays, defects, or deficiencies in such other work that render it unavailable 
or unsuitable for the proper execution and results of Contractor’s Work.  Contractor’s failure to so 
report will constitute an acceptance of other such work as fit and proper for integration with 
Contractor’s Work, except for latent defects and deficiencies in such other work. 

5.1.3 If SWACO contracts with others for the performance of other work on the Project at the site, 
the following will be set forth in the Supplementary Conditions: 

5.1.3(a) identification of the person, firm, or corporation who will have authority and responsibility 
for coordination of the activities among the various prime contractors; 

5.1.3(b) itemization of the specific matters to be covered by such authority and responsibility; and 

5.1.3(c) the extent of such authority and responsibilities will be provided. 

Unless otherwise provided in the Supplementary Conditions, SWACO shall have sole authority and 
responsibility in respect of such coordination. 
 
 

ARTICLE VI 
OWNER’S RESPONSIBILITIES 

 
6.1 Except as otherwise provide in these General Conditions, SWACO shall issue all communications to 
Contractor through Engineer. 

6.2 In case of termination of the employment of Engineer, SWACO shall appoint an engineer against whom 
Contractor shall make no reasonable objections, whose status under the Contract Documents shall be that 
of the former Engineer. 

6.3 SWACO shall furnish the data required under the Contract Documents promptly and shall make 
payments to Contractor when they are due pursuant to SWACO’s Accounts Payable policies and the terms 
as stated herein.  In the event that the terms herein conflict with the referenced policies, the SWACO 
Accounts Payable policies shall govern. 

6.4 SWACO’s shall not supervise, direct, or have control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with the applicable 
Laws and Regulations relating to the furnishing or performance of the Work.  SWACO shall not be 
responsible for Contractor’s failure to perform or furnish the Work in accordance with the Contract 
Documents. 

 
 

ARTICLE VII 
ENGINEER’S STATUS DURING CONSTRUCTION 

 
7.1 Engineer will be SWACO’s representatives during the construction period.  The duties, responsibilities, 
and limitations of authority of Engineer as SWACO’s representative during construction are set forth in the 
Contract Documents and will not be changed without the written consent of SWACO and Engineer. 

7.2 Engineer will make visits to the Site at intervals appropriate to the various stages of construction as 
Engineer deems necessary in order to observe as an experienced and qualified design professional the 
progress that has been made and the quality of the various aspects of Contractor’s executed Work.  Based 
on information obtained during such visits and observations, Engineer will endeavor for the benefit of 
SWACO to determine, in general, if the Work is proceeding in accordance with the Contract Documents.  
Engineer will not be required to make exhaustive or continuous on-site inspections to check the quality or 
quantity of the Work.  Engineer’s efforts will be directed toward providing SWACO a greater degree of 
confidence that the completed Work will conform generally to the Contract Documents.  On the basis of 
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such visits and observations, Engineer will keep SWACO informed of the progress of the Work and will 
endeavor to guard SWACO against defective Work. 

7.2.1 Should SWACO so request, Engineer shall furnish a Project Representative to assist Engineer 
in providing more continuous observation of the Work.  The responsibilities, authority, and limitations 
thereon of any such Project Representative and assistants will be as provided herein and in the 
Supplementary Conditions.  If SWACO designates another representative or agent to represent 
SWACO at the site who is not Engineer’s Consultant, agent, or employee, the responsibilities, 
authority, and limitations thereon of other such person will be as provided in the Supplementary 
Conditions. 

7.3 Engineer’s visits and on-site observations are subject to all of the limitations on Engineer’s authority 
and responsibility set forth in this Article VII and particularly, but without limitation, during or as a result 
of Engineer's on-site visits or observations of Contractor's Work, Engineer will not supervise, direct, 
control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, 
or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of 
Contractor to comply with federal, State and local Laws, rules, and regulations applicable to the furnishing 
or performance of the Work. 

7.4 CLARIFICATIONS AND INTERPRETATIONS.  Engineer will issue with reasonable promptness 
such written clarifications or interpretations of the requirements of the Contract Documents (in the form of 
Drawings or otherwise) as Engineer may determine necessary, which shall be consistent with the intent of 
and reasonably inferable from the Contract Documents.  Such written clarifications and interpretations will 
be binding on SWACO and Contractor.  If SWACO or Contractor believes that a written clarification or 
interpretation justifies an adjustment to the Contract Price or Contract Times, or both, and the parties are 
unable to agree to the amount or extent thereof, if any, SWACO or Contractor may make a written claim 
therefor pursuant to the terms as provided herein.  

7.5 AUTHORIZED VARIATIONS IN THE WORK.  Engineer may authorize minor variations in the 
Work from the requirements of the Contract Documents which do not involve an adjustment in the Contract 
Price or the Contract Times and are compatible with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents.  These may be accomplished by a Field Order 
and will be binding on SWACO and Contractor, who shall perform the Work involved promptly.  If 
SWACO or Contractor believes that a Field Order justifies an adjustment in the Contract Price or Contract 
Times, and the parties are unable to agree as to the amount or extent thereof, SWACO or Contractor may 
make a written claim pursuant to the terms as provided herein. 

7.6 REJECTING DEFECTIVE WORK.  Engineer will have authority to disapprove or reject Work, 
which Engineer believes to be defective, or Project Engineer believes will not produce a completed Project 
that conforms to the Contract Documents or that will prejudice the integrity of the design concept of the 
completed Project as a functioning whole as indicated by the Contract Documents.  Engineer shall also 
have the authority to require special inspection or testing of the Work as provided herein, whether or not 
the Work is fabricated, installed, or completed.  

7.7 DETERMINATIONS FOR UNIT PRICES.  Engineer will determine the actual quantities and 
classifications of Unit Price Work performed by Contractor.  Engineer will review with Contractor the 
Engineer’s preliminary determinations on such matters before rendering a written decision thereon (by 
recommendation of an Application for Payment or otherwise).  Engineer’s written decision thereon will be 
final and binding, except as modified by Project Engineer to reflect changed factual conditions or more 
accurate data, upon SWACO and Contractor, subject to the provisions of the Dispute Resolution Procedures 
of these General Conditions or as otherwise agreed. 

7.8 Engineer will be the interpreter of the requirements of the Contract Documents and shall determine the 
acceptability of the Work in relation to the requirements of the Contract Documents.  Claims, disputes, and 
other matters relating to the performance, furnishing, or acceptability of the Work, the quantities and 
classifications of Unit Price Work, the interpretation of the requirements of the Contract Documents 
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pertaining to whether the performance of the Work is in accordance with the Contract Documents, and 
claims seeking changes in the Contract Price or Contract Times will be referred initially to the Project 
Engineer in accordance with the terms of these General Conditions. 

7.8.1 When functioning as interpreter under paragraph 7.8, Engineer will not show partiality to the 
positions taken by SWACO or Contractor and will not be liable in connection with any interpretation 
or decision rendered in good faith in such capacity.  To the extent provided by the General Conditions, 
the rendering of a decision by Engineer with respect to any claim, dispute or other matter relating to 
the performance, furnishing, or acceptability of the Work, the quantities and classifications of Unit 
Price Work, the interpretation of the requirements of the Contract Documents pertaining to performance 
of the Work, and claims seeking changes in the Contract Price or Contract Times (except any which 
have been waived by the making or acceptance of final payment), will be a condition precedent to any 
exercise by SWACO or Contractor of such rights or remedies as either may otherwise have under the 
Contract Documents or by any such Laws or Regulation regarding any such claim or dispute.   

7.8.2 Notwithstanding any other provision set forth in the Contract Documents, no interpretation, 
decision, or recommendation of Engineer which results in a Change Order due to a change in Contract 
Price or other change in the Contract Documents which SWACO's Executive Director, at his sole and 
complete discretion, determines requires the issuance of a Change Order, shall be binding upon 
SWACO unless and until such Change Order has been approved by SWACO's Board of Trustees in 
accordance with SWACO's by-laws, rules, and/or procurement policy.    

7.9  Neither Engineer's authority or responsibility under any provision of the Contract Documents, nor 
any decision made by Engineer in good faith, shall create, impose, or give rise to any duty owed by Engineer 
to Contractor, any Subcontractor, any Supplier, any other person or organization other than SWACO, or to 
any surety for, or employee or agent of any of them.  

7.10 Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with pertinent 
provisions of federal, State and local laws, rules and regulations applicable to the furnishing or performance 
of the Work.  Engineer shall not be responsible for Contractor’s failure to perform or furnish the Work in 
accordance with the Contract Documents, or for any acts or omissions of Contractor or of any 
Subcontractor, Supplier, or any other person or organization performing or furnishing any of the Work.  

7.11 Engineer’s review of the final Application for Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and 
approvals, and any other documentation required to be delivered by these General Conditions will only be 
to determine generally that their content complies with the requirements of, and in the case of certificates 
of inspections, tests, and approvals, that the results certified indicate compliance with the Contract 
Documents. 
 
 

ARTICLE VIII 
CHANGES IN THE WORK 

 
8.1 CHANGE ORDER 

8.1.1 Without invalidating the Agreement and without notice to any surety, SWACO may, at any 
time or from time to time, order additions, deletions, or revisions in the Work.  Such additions, 
deletions, or revisions will be authorized by Written Amendment, a Change Order, or a Work Change 
Directive.  Upon receipt of any such document, Contractor shall promptly proceed with the Work 
involved which will be performed under the applicable conditions of the Contract Documents, except 
as otherwise specifically provided.  
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8.1.1(a) If SWACO and Contractor are unable to agree as to the extent, if any, of an adjustment in 
the Contract Price or Contract Times that should be allowed under a Work Change Directive, a 
claim may be made therefor as provided herein. 

8.1.2 Except in the case of emergency or a required uncovering of the Work, Contractor shall not be 
entitled to an increase in Contract Price or an extension of Contract Times without a Written 
Amendment, a Change Order, or a Work Change Directive.  Contractor shall not be entitled to rely 
upon any alleged course of conduct or verbal instructions as a basis for a change in the Contract Price 
or Contract Time.  If Contractor proceeds with purportedly extra Work without Written Amendment, a 
Change Order, or a Work Change Directive it does so at its own risk.   

8.1.3 SWACO and Contractor shall execute appropriate Change Orders recommended by Engineer, 
or Written Amendments covering:  

8.1.3(a) changes in the Work which are (i) ordered by SWACO pursuant to paragraph 8.1.1, (ii) 
required because of acceptance of defective Work or correcting defective Work under the terms 
herein, or (iii) agreed to by the parties; 

8.1.3(b) changes in the Contract Price or Contract Times which are agreed to by the parties; 

8.1.3(c) changes in the Contract Price or Contract Times which embody the substance of any 
written decision rendered by Engineer pursuant to paragraph 7.8; 

Provided that, in lieu of executing any such Change Order, an appeal may be taken from any such 
decision in accordance with the provisions of the Contract Documents and applicable Laws and 
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to the progress 
schedule as provided herein. 

8.1.4 If any notice of any change affecting the general scope of the Work or the provisions of the 
Contract Documents, including, but not limited to, Contract Price or Contract Times, is required by the 
provisions of any Bond to be given to a surety, the giving of such notice shall be Contractor’s 
responsibility, and the amount of each applicable Bond will be adjusted accordingly. 

 
 

ARTICLE IX 
CHANGE OF CONTRACT PRICE 

 
9.1 The Contract Price represents the entire and total compensation, subject to authorized adjustments, 
payable to Contractor for performing the Work.  All duties, responsibilities, and obligations assigned to or 
undertaken by Contractor shall be at Contractor’s expense without change in the Contract Price. 

9.2 The Contract Price may only be changed by a Change Order or by Written Amendment.  Any claim for 
adjustment in Contract Price shall be based on written notice delivered by the party making the claim to the 
other party and Engineer promptly, but in no event later than thirty (30) days, after the start of the occurrence 
or event giving rise to the claim and stating the general nature of the claim.  Notice of the amount of the 
claim with supporting data shall be delivered within sixty (60) days after the start of such occurrence or 
event, and shall be accompanied by claimant’s written statement that the adjustment claimed covers all 
known amounts to which the claimant is entitled as a result of said occurrence or event.  All claims for 
adjustment in Contract Price shall be determined by Engineer if SWACO and Contractor cannot otherwise 
agree on the amount involved.  No claim for adjustment of the Contract price will be valid if not submitted 
in accordance with this paragraph. 

9.3 The value of any Work covered by a Change Order or of any claim for an adjustment in the Contract 
Price will be determined as follows: 

9.3.1 Where the Work involved is covered by Unit Prices set forth in the Contract Documents, by 
application of such Unit Prices to the quantities of the Work involved, subject to the provisions 
governing Unit Price Work;  
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9.3.2 Where the Work involved is not covered by Unit Prices set forth in the Contract Documents, 
by a mutually agreed lump sum; 

9.3.3 Where the Work involved is not covered by Unit Prices set forth in the Contract Documents 
and agreement to a lump sum is not reached, on the basis of the Cost of the Work as determined pursuant 
to the provisions herein. 

9.4 Cost of the Work.  The term Cost of the Work means the sum of all costs necessarily incurred and 
paid by Contractor in the proper performance of the Work.  Except as otherwise may be agreed to in writing 
by SWACO, such costs shall be in amounts no higher than those prevailing in the locality of the Project, 
shall include only the following items and shall not include any of the costs itemized in paragraph 9.5: 

9.4.1 Payroll costs for employees in the direct employ of Contractor in the performance of the Work 
under schedules of job classifications agreed upon by SWACO and Contractor.  Such employees shall 
include superintendents, foremen, and other personnel employed full-time at the site.  Payroll costs for 
employees not employed full-time on the Work shall be apportioned on the basis of their time spent on 
the Work.  The expense of performing Work after regular working hours, on Saturdays, Sundays, or 
legal holidays shall be included in the above to the extent authorized by SWACO. 

9.4.2 Cost of all materials and equipment furnished and incorporated in the Work, including costs of 
transportation and storage thereof, and Suppliers’ field services required in connection therewith.  All 
trade discounts, rebates, refunds, returns from sale of surplus materials and equipment shall accrue to 
SWACO, and Contractor shall make provisions so that they may be obtained. 

9.4.3 Payments made by Contractor to Subcontractors for Work performed or furnished by 
Subcontractors.  If required by SWACO, Contractor shall obtain competitive bids from subcontractors 
acceptable to SWACO and Contractor, and shall deliver such bids to SWACO who will then determine, 
with the advice of Engineer, which bids, if any, will be accepted.  

9.4.4 Costs of special consultants, including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants, employed for services specifically related to the 
Work. 

9.4.5 Supplemental costs including the following: 

9.4.5(a) The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work; 

9.4.5(b) Cost, including transportation and maintenance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary facilities at the site and hand tools not owned by the 
workers which are consumed in the performance of the Work; 

9.4.5(c) Rentals of all construction equipment and machinery and parts thereof whether rented from 
Contractor or others in accordance with rental agreements approved by SWACO with the advice 
of Engineer, as well as the costs of transportation, loading, unloading, installation, dismantling, and 
removal thereof.  The rental of any such equipment shall cease when the use thereof is no longer 
necessary for the Work. 

9.4.5(d) Sales, consumer, use, or similar taxes related to the Work, and for which Contractor is 
liable, as imposed by laws and Regulations; 

9.4.5(e) Deposits lost for causes other than negligence of Contractor, and Subcontractor, or anyone 
directly or indirectly employed by any of them or for whose acts any of them may be liable; 

9.4.5(f) Losses and damages caused by damage to the Work, not compensated by insurance or 
otherwise, sustained by Contractor in connection with the performance and furnishing of the Work, 
provided they have resulted from causes other than the negligence of Contractor, any 
Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts of any 
of them may be liable; 
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9.4.5(g) The costs of utilities, fuel, and sanitary facilities at the site; 

9.4.5(h) Minor expenses such as telephone service at the site, expressage, and similar petty cash 
items in connection with the Work; 

9.4.5(i) Costs of premiums for additional Bonds and insurance required because of changes in the 
Work. 

9.5 The term Cost of the Work shall not include any of the following: 

9.5.1 Payroll costs and other compensation of Contractor’s officers, executives, principals, general 
managers, engineers, architects, estimators, attorneys, auditors, accountants, and other personnel 
employed by Contractor whether at the site or in Contractor’s principal or branch office for general 
administration of the Work and not specifically included in the agreed upon schedule of job 
classifications; 

9.5.2 Expenses of Contractor’s principal and branch offices other than Contractor’s office at the site; 

9.5.3 Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed 
for the Work and charges against Contractor for delinquent payments; 

9.5.4 Cost of premiums for all Bonds and for all insurance whether or not Contractor is required by 
the Contract Documents to purchase and maintain the same; 

9.5.5 Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, including but not limited to, the 
correction of defective Work, disposal of materials, equipment wrongly supplied, and making good any 
damage to property; 

9.5.6 Other overhead or general expense costs of any kind and the costs of any item not specifically 
and expressly included in paragraph 8.4. 

9.6 Whenever the Cost of Work is to be determined pursuant to paragraphs 9.4 and 9.5, Contractor shall 
establish and maintain records thereof in accordance with generally accepted accounting practices and 
submit in form acceptable to Engineer an itemized cost breakdown together with supporting data. 

9.7 It is understood that Contractor has included in the Contract price all allowances so named in the 
Contract Documents and shall cause the Work so covered to be furnished and performed for such sums as 
may be acceptable to SWACO and Engineer.  Contractor agrees that: 

9.7.1 the allowances include the cost to Contractor, less any applicable trade discounts, of materials 
and equipment required by the allowances to be delivered at the site, and all applicable taxes; and 

9.7.2 Contractor’s costs for unloading and handling on site, labor, installation costs, overhead, profit, 
and other expenses contemplated for the allowances have been included in the Contract Price and not in 
the allowances and no demands for additional payment on account of any of the foregoing will be valid. 

Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect 
actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be 
accordingly adjusted. 

9.8 Unit Price Work.  Where the Contract Documents provide that all or part of the Work is to be Unit 
Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal 
to the sum of the established unit price for each separately identified item of Unit Price Work times the 
estimated quantity of each item as indicated in the Agreement.  The estimated quantities of items of Unit 
Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an 
initial Contract Price.  Determinations of the actual quantities and classifications of Unit Price Work 
performed by Contractor will be made by Engineer in accordance with the provisions as contained herein. 

9.8.1 Each unit price will be deemed to include an amount considered by Contractor to be adequate 
to cover Contractor’s overhead and profit for each separately identified item. 
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9.8.2 SWACO or Contractor may make a claim for an adjustment in the Contract Price in accordance 
with this Article if: 

9.8.2(a) the quantity of any item of Unit Price Work performed by Contractor differs materially and 
significantly from the estimated quantity of such item indicated in the Agreement; and 

9.8.2(b) there is no corresponding adjustment with respect to any other item of Work; and 

9.8.2(c) if Contractor believes that Contractor is entitled to an increase in Contract Price as a result 
of having incurred additional expense or Owner believes that Owner is entitled to a decrease in 
Contract Price and the parties are unable to agree as to the amount of any such increase or decrease. 

 
 

ARTICLE X 
CHANGE OF CONTRACT TIMES 

 
10.1 The Contract Times (or Milestones) may only be changed by a Change Order or Written 
Amendment.  Any claim for adjustment of the Contract Times (or Milestones) shall be based on written 
notice delivered by the party making the claim to the other party and to Engineer promptly, but in no event 
later than thirty (30) days after the occurrence of the event giving rise to the claim and stating the general 
nature of the claim.  Notice of the extent of the claim with supporting documentation shall be delivered 
within sixty (60) days after such occurrence, and shall be accompanied by the claimant’s written statement 
that the adjustment claimed is the entire adjustment to which claimant has reason to believe it is entitled as 
a result of the occurrence or event.  All claims for adjustments in the Contract Times (or Milestones) shall 
be determined by Engineer in accordance with the provisions as contained herein if SWACO and Contractor 
cannot agree.  No claim for an adjustment in the Contract Times (or Milestones) will be valid if not 
submitted in accordance with the requirements of this paragraph. 

10.2 All time limits stated in the Contract Documents are of the essence of the Agreement. 

10.3 Where Contractor is prevented from completing any part of the Work within the Contract Times 
(or Milestones) due to delay beyond the control of the Contractor, the Contract Times (or Milestones) will 
be extended an amount equal to the time lost due to such delay if a claim is made thereunder as provided 
in paragraph 10.1.  Delays beyond the control of Contractor shall include, but not be limited to, acts or 
neglect by SWACO, acts or neglect of utility owners or other contractors performing other work as 
contemplated herein, fires, floods, epidemics, abnormal weather conditions, or acts of God.  Delays 
attributable to and within the control of a Subcontractor or Supplier shall be deemed to be delays within the 
control of Contractor. 

10.4 Where Contractor is prevented from completing any part of the Work within the Contract Times 
(or Milestones) due to delay beyond the control of both SWACO and Contractor, an extension of the 
Contract Times (or Milestones) in an amount equal to the time lost due to such delay shall be Contractor’s 
sole and exclusive remedy for such delay.  In no event shall SWACO be liable to Contractor, any 
Subcontractor, Supplier, or any other person or organization, or to any surety for or employee or agent of 
any of them, for damages arising out of or resulting from (i) delays caused by or within the control of 
Contractor, or (ii) delays beyond the control of both parties including but not limited to fires, floods, 
epidemics, abnormal weather conditions, acts of God, or acts or neglect by utility owners or pother 
contractors performing other work. 
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ARTICLE XI 
TESTS AND INSPECTIONS; CORRECTION, REMOVAL, 

OR ACCEPTANCE OF DEFECTIVE WORK 
 

11.1 NOTICE OF DEFECTS.  Prompt notice of all defective Work of which SWACO or Engineer 
have actual knowledge will be given to Contractor.  All defective Work may be rejected, corrected, or 
accepted as provided in this Article. 

11.2 ACCESS TO WORK.  SWACO, Engineer, Engineer’s Consultants, other representatives and 
personnel of SWACO, independent testing laboratories, and governmental agencies with jurisdictional 
interests will have access to the Work at reasonable times for their inspection, observation, and testing.  
Contractor shall provide them with proper and safe conditions for such access and advise of Contractor’s 
site safety procedures and programs so that they may comply therewith. 

11.3 TESTS AND INSPECTIONS.  Contractor shall give engineer timely notice of readiness of the 
work for all required inspections, tests, or approvals, and shall cooperate with inspection and testing 
personnel to facilitate required inspections or tests. 

11.4 SWACO shall employ and pay for the services of an independent testing laboratory to perform all 
inspections, tests, or approvals required by the contract documents except: 

11.4.1 inspections, tests, or approvals covered by paragraph 11.5 below; 

11.4.2 costs incurred in connection with tests or inspections conducted pursuant to paragraph 11.9 
below shall be paid as provided in that paragraph; and 

11.4.3 as otherwise specifically provided in the Contract Documents. 

11.5 If Laws or Regulations of any public body having jurisdiction require any Work (or any part 
thereof) specifically to be inspected, tested, or approved, Contractor shall assume full responsibility for 
arranging and obtaining such inspections, tests, or approvals, pay all costs in connection therewith, and 
furnish Engineer the required certificates of inspection or approval.  Contractor shall also be responsible 
for arranging and obtaining, and shall pay all costs in connection with, any inspections, tests, or approvals 
required for SWACO’s and Engineer’s acceptance of materials or equipment to be incorporated within the 
Work, or of materials, mix designs, or equipment submitted for approval prior to Contractor’s purchase 
thereof for incorporation in the Work. 

11.6 If any Work or the work of others that is to be inspected, tested, or approved is covered by 
Contractor without written concurrence of Engineer, it must, if requested by Engineer, be uncovered for 
observation. 

11.7 Uncovering Work as provided in 11.8 shall be at Contractor’s expenses unless Contractor has given 
engineer timely notice of Contractor’s intent to cover same and Engineer has not acted with reasonable 
promptness in response to such notice. 

11.8 UNCOVERING THE WORK.  If any Work is covered contrary to the written request of 
Engineer, it must, if requested by Engineer, be uncovered for Engineer’s observation and replaced at 
Contractor’s expense. 

11.8.1 If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or otherwise 
make available for observation, inspection, or testing as Engineer may require, that portion of the Work 
in question, furnishing all necessary labor, materials, and equipment.   

11.8.1(a) If it is found that such Work is defective, Contractor shall pay all claims, costs, losses, 
and damages caused by, arising out of, or resulting from such uncovering, exposure, observation, 
inspection and testing, and of the satisfactory replacement or reconstruction, including but not 
limited to all costs of repair or replacement of the work of others.  SWACO shall thus be entitled 
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to an appropriate decrease in the Contract Price, and, if the parties are unable to agree as to the 
amount thereof, may make a claim as provided for herein. 

11.8.1(b) If such Work is not found to be defective, Contractor shall be allowed an increase in 
the Contract Price or an extension of the Contract Times (or Milestones), or both, directly 
attributable to such uncovering, exposure, observation, testing, inspection, replacement, and 
reconstruction.  If the parties are unable to agree as to the amount or extent thereof, Contractor may 
make a claim therefor as provided herein. 

11.9 OWNER MAY STOP THE WORK.  If the Work is defective, or Contractor fails to supply 
sufficient skilled workers, suitable materials or equipment, or fails to furnish or perform the Work in such 
a way that the completed Work will conform to the Contract Documents, SWACO may order Contractor 
to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, this 
right of SWACO to stop the Work shall not give rise to any duty on the part of SWACO to exercise this 
right for the benefit of Contractor or any surety or other party. 

11.10 CORRECTION OR REMOVAL OF DEFECTIVE WORK. If required by Engineer, 
Contractor shall promptly, as directed, either correct all defective Work, whether or not fabricated, installed, 
or completed, or if the Work has been rejected by Engineer, remove it from the Site and replace it with 
Work that is not defective.  Contractor shall pay all claims, costs, losses, and damages caused by or resulting 
from such correction or removal, including but not limited to all costs of repair or replacement of the work 
of others. 

11.11 CORRECTION PERIOD.  If within one (1) year after the date of Substantial Completion or such 
longer period of time as may be prescribed by Laws or regulations, or by the terms of any applicable special 
guarantee required by the Contract Documents, any Work is found to be defective, Contractor shall 
promptly, without cost to SWACO and in accordance with SWACO’s written instructions: 

11.11.1 correct such defective Work or, if it has been rejected by SWACO, remove it from the Site and 
replace it with Work that is not defective, and 

11.11.2 satisfactorily correct or remove and replace any damage to other Work or the work of others 
resulting therefrom. 

If Contractor does not promptly comply with the terms of such instructions, or in an emergency where delay 
would cause serious risk of loss or damage, SWACO may have the defective Work corrected or the rejected 
Work removed and replaced, and all claims, costs, losses, and damages caused by or resulting from such 
removal and replacement shall be paid by Contractor. 

11.12 Where defective Work, and damage to other Work resulting therefrom, has been corrected, 
removed, or replaced under paragraph 11.11, the correction period hereunder with respect to such Work 
will be extended for an additional period of one (1) year after such correction, removal, or replacement has 
been satisfactorily completed. 

11.13 ACCEPTANCE OF DEFECTIVE WORK.  If, instead of requiring the correction or removal 
and replacement of defective Work, SWACO prefers to accept it, SWACO may do so.  Contractor shall 
pay all claims, costs, losses, and damage attributable to SWACO’s evaluation of and determination to 
accept such defective Work.  If any such acceptance occurs prior to Engineer’s recommendation of final 
payment, a Change Order will be issued incorporating the necessary revisions in the Contract Documents 
with respect to the Work.  SWACO shall further be entitled to an appropriate decrease in the Contract Price, 
and if the parties are unable to agree as to the amount thereof, SWACO may make a claim as provided 
herein.  If the acceptance occurs after such recommendation, an appropriate amount will be paid by 
Contractor to SWACO. 

11.14. SWACO MAY CORRECT THE DEFECTIVE WORK.  If Contractor fails within a reasonable 
time or after written notice from Engineer to correct defective Work or to remove and replace rejected Work 
as required by Engineer, or if Contractor fails to comply with any provisions of the Contract Documents, 
SWACO may, after seven (7) days written notice to Contractor, correct and remedy any such deficiency.  
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In exercising the rights and remedies under this paragraph, SWACO shall proceed expeditiously.  In 
connection with such corrective and remedial action, SWACO may exclude Contractor from all or part of 
the Site, take possession of all or part of the Work, and suspend Contractor’s services related thereto, take 
possession of Contractor’s tools, appliances, construction equipment and machinery at the site and 
incorporate in the Work all materials and equipment stored at the site or for which SWACO has paid 
Contractor but which are stored elsewhere.   

11.14.1 Contractor shall allow SWACO, SWACO’s representatives, agents, and employees, SWACO’s 
other contractors, Engineer, and Engineer’s consultants access to the site to enable SWACO to exercise 
the rights and remedies under this paragraph.  All claims, costs, losses, and damages incurred or 
sustained by SWACO in exercising such rights and remedies will be charged against Contractor and a 
Change Order will be issued incorporating the necessary revisions in the Contract Documents with 
respect to the Work, and SWACO shall be entitled to an appropriate decrease in the Contract Price.  
Such claims, costs, losses, and damages will include but not be limited to all costs of repair or 
replacement of work of others destroyed or damaged by correction, removal, or replacement of 
Contractor’s defective Work.  Contractor shall not be allowed an extension of the Contract Times 
because of any delay in the performance of the Work attributable to the exercise of SWACO of 
SWACO’s rights and remedies hereunder. 

 
 

ARTICLE XII 
PAYMENTS TO COMPLETION 

 
12.1 SCHEDULE OF VALUES.  The schedule of values established as provided herein will serve as 
the basis for progress payments and will be incorporated into a form of Application for Payment acceptable 
to Engineer.  Progress payments on account of Unit Price Work will be based on the number of units 
completed. 

12.2 APPLICATION FOR PROGRESS PAYMENTS.  At least twenty (20) days before the date 
established for each progress payment, but not more than one a month, Contractor shall submit to Engineer 
for review an Application for Payment filled out and signed by Contractor covering the Work completed 
as of the date of the Application and accompanied by such supporting documentation as is required by the 
Contract Documents.  If payment is requested on the basis of materials and equipment not incorporated in 
the Work but delivered and suitably stored at the site or another location agreed to in writing, the 
Application for Payment shall also be accompanied by a bill of sale, invoice, or other documentation 
warranting that SWACO has received the materials and equipment free and clear of all Liens and evidence 
that the materials and equipment are covered by appropriate property insurance and other arrangements to 
protect SWACO’s interest therein, all of which will be satisfactory to SWACO. 

12.3 CONTRACTOR’S WARRANTY OF TITLE.  Contractor warrants and guarantees that title to 
all Work, materials, and equipment covered by any Application for Payment, whether incorporated in the 
Project or not, will pass to SWACO no later than the time of payment free and clear of all Liens. 

12.4 REVIEW OF APPLICATIONS FOR PROGRESS PAYMENT.  Engineer will, within ten (10) 
days after receipt of each Application for Payment, either indicate in writing a recommendation of payment 
and present the Application to SWACO, or return the Application to Contractor indicating in writing 
Engineer’s reasons for refusing to recommend payment.  In the latter case, Contractor may make the 
necessary corrections and resubmit the Application.  Ten (10) days after the presentation of the Application 
of Payment to SWACO with Engineer’s recommendation, the amount recommended will become due and 
when due will be paid by SWACO to Contractor. 

12.5 Engineer’s recommendation of any payment requested in an Application for Payment will 
constitute a representation by Engineer to SWACO, based on Engineer’s on-site observations of the 
executed Work as an experienced and qualified design professional and on Engineer’s review of the 
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Application for Payment and the accompanying data and schedules, that to the best of Engineer’s 
knowledge, information, and belief: 

12.5.1 the Work has progressed to the point indicated,  

12.5.2 the quality of the Work is generally in accordance with the Contract Documents, subject to an 
evaluation of the Work as a functioning whole prior to or upon Substantial Completion, to the results 
of any subsequent tests called for in the Contract Documents, to a final determination of quantities and 
classifications for Unit Price Work, and to any other qualifications stated in the recommendation, and 

12.5.3 the conditions precedent to Contractor’s being entitled to such payment appear to have been 
fulfilled insofar as it is Engineer’s responsibility to observe the Work. However, by recommending any 
such payment, Engineer will not thereby be deemed to have represented that:  

(i) exhaustive or continuous on-site inspections have been made to check the quality or quantity 
of Work beyond the responsibilities specifically assigned Engineer in the Contract Documents, or  

(ii) that there may not be other matters or issues between the parties that might entitle SWACO to 
withhold payment from Contractor or entitle Contractor to additional payment by SWACO. 

12.6 Engineer’s Recommendation of any payment, including final payment, shall not mean that Engineer 
is responsible for Contractor’s means, methods, techniques, sequences or procedures of construction, or the 
safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and 
Regulations applicable to the furnishing or performance of Work, or for any failure of Contractor to perform 
or furnish Work in accordance with the Contract Documents. 

12.7 Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, 
it would be incorrect to make the representation to SWACO referred to in paragraph 12.5.  Engineer may 
also refuse to recommend any such payment, or because of subsequently discovered evidence of the results 
of inspections or tests, nullify any payment previously recommended, to such extent as may be necessary 
in Engineer’s opinion to protect SWACO from loss due to any of the following: 

12.7.1 the Work is defective, or completed Work has been damaged requiring correction or 
replacement,  

12.7.2 the Contract Price has been reduced by Written Amendment or Change Order,  

12.7.3 SWACO has been required to correct defective Work or complete Work in accordance with 
paragraph 11.14, or 

12.7.4 Engineer has actual knowledge of the occurrence of any of the events enumerated in paragraphs 
13.2.1 through 13.2.4 inclusive. 

SWACO may refuse to make payment of the full amount recommended by Engineer because: 

12.7.5 Claims have been made against SWACO on account of Contractor’s performance or furnishing 
of the Work,  

12.7.6 Liens have been filed in connection with the Work, except where Contractor has delivered a 
specific Bond satisfactory to SWACO to secure the satisfaction and discharge of such Liens,  

12.7.7 There are other items entitling SWACO to a set-off against the amount recommended, or 

12.7.8 SWACO has actual knowledge of the occurrence of any of the events enumerated in paragraphs 
12.7.1 through 12.7.3 or paragraphs 13.2.1 through 13.2.4 inclusive; 

But SWACO must give Contractor immediate written notice, with a copy to Engineer, stating the 
reasons for such action and promptly pay Contractor the amount so withheld, or any adjustment thereto 
agreed to by SWACO and Contractor, when Contractor corrects to SWACO’s satisfaction the reasons 
for such action. 
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12.8 SUBSTANTIAL COMPLETION.  When Contractor considers the entire Work ready for its 
intended use, Contractor shall notify SWACO and Engineer in writing that the entire Work is substantially 
complete, except for those items specifically listed by Contractor as incomplete, and request Engineer issue 
a certificate of Substantial Completion.  Within a reasonable time thereafter, but in no event later than seven 
(7) days thereafter, SWACO, Contractor, and Engineer shall make an inspection of the Work to determine 
the status of completion. 

12.8.1 If Engineer does not consider the Work substantially complete, Engineer shall notify 
Contractor in writing giving the reasons therefor. 

12.8.2 If Engineer considers the Work substantially complete, Engineer shall prepare and deliver to 
SWACO a tentative certificate of Substantial Completion which shall fix the date of Substantial 
Completion.  Attached to the certificate shall be a tentative list of items to be completed or corrected 
before final payment. 

12.8.3 SWACO shall have seven (7) days after the receipt of the tentative certificate during which to 
make written objection to Engineer as to any of the provisions of the certificate or attached list.  If, after 
considering such objections, Engineer concludes that the Work is not substantially complete, Engineer 
will within fourteen (14) days after submission of the tentative certificate to SWACO notify Contractor 
in writing, stating the reasons therefor.   

12.8.4  If, after consideration of SWACO’s objections, Engineer considers the Work substantially 
complete, Engineer will within said fourteen (14) days execute and deliver to SWACO and Contractor 
a definitive certificate of Substantial Completion, with a revised list of tentative list of items to be 
completed or corrected, reflecting such changes from the tentative certificate as Engineer believes 
justified after consideration of any objections from SWACO. 

12.8.5 At the time of delivery of the tentative certificate of Substantial Completion, Engineer shall 
deliver to SWACO and Contractor a written recommendation as to division of responsibilities pending 
final payment between SWACO and Contractor with respect to security, operation, safety, 
maintenance, heat, utilities, insurance, and warranties and guarantees.  Unless SWACO and Contractor 
agree otherwise in writing and so inform Engineer in writing prior to Engineer’s issuance of the 
definitive certificate of Substantial Completion, Engineer’s aforesaid recommendation will be binding 
on SWACO and Contractor until final payment. 

12.9 SWACO shall have the right to exclude Contractor from the Work after the date of Substantial 
Completion, but SWACO shall allow Contractor reasonable access to complete or correct items on the 
tentative list. 

12.10. PARTIAL UTILIZATION.  Use by SWACO at SWACO’s option of any substantially completed 
part of the Work which: (i) has specifically been identified in the Contract Documents, or (ii) SWACO, 
Engineer, and Contractor agree constitutes a separately functioning and usable part of the Work that can be 
used by SWACO for its intended purpose without significant interference with Contractor’s performance 
of the remainder of the Work, may be accomplished prior to Substantial Completion of all the Work subject 
to the following: 

12.10.1 SWACO may at any time request in writing that Contractor permit SWACO to use any such 
part of the Work which SWACO believes to be ready for its intended use and substantially complete.  
If Contractor agrees that such part of the Work is substantially complete, Contractor shall certify to 
SWACO and Engineer that such part of the Work is substantially complete and request Engineer to 
issue a certificate of Substantial Completion for that part of the Work.  Contractor may at any time 
notify SWACO and Engineer in writing that Contractor considers any such part of the Work ready for 
its intended use and substantially complete and request Engineer to issue a certificate of Substantial 
Completion for that part of the Work.  Within a reasonable time after either such request, but in no 
event later than seven (7) days, SWACO, Contractor, and Engineer shall make an inspection of that 
part of the Work to determine its status of completion.  If Engineer does not consider that part of the 
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Work to be substantially complete, Engineer shall notify SWACO and Contractor in writing and give 
the reasons therefor.  If Engineer considers that part of the Work to be substantially complete, the 
provisions of paragraphs 12.8 and 12.9 shall apply with respect to certification of Substantial 
Completion of that part of the Work and the division of responsibility in respect thereof and access 
thereto. 

12.10.2 No occupancy or separate operation of part of the Work shall be accomplished prior to 
compliance with the requirements of the paragraph herein as related to property insurance. 

12.11 FINAL INSPECTION.  Upon written notice from Contractor that the entire Work or agreed upon 
portion thereof is complete, Engineer shall make a final inspection with SWACO and Contractor and shall 
notify Contractor in writing of all particulars in which this inspection reveals that the Work is incomplete 
or defective.  Contractor shall immediately take such measures as are necessary to complete such Work or 
remedy such deficiencies. 

12.12 FINAL APPLICATION FOR PAYMENT.  After Contractor has completed all such corrections 
to the satisfaction of Engineer and delivered in accordance with the Contract Documents all maintenance 
and operating instructions, schedules, guarantees, Bonds, certificates or other evidence of insurance as 
required, certificates of inspection, marked-up record documents, and other documents, Contractor may 
make application for final payment following the procedure for progress payments.  The final Application 
for Payment shall be accompanied, except as previously delivered, by: 

12.12.1 all documentation called for in the Contract Documents, including but not limited to the 
evidence of insurance as required by the Agreement herein,  

12.12.2 consent of the surety, if any, to final payment, and 

12.12.3 complete and legally effective releases or waivers which are satisfactory to SWACO of all 
Liens arising out of or filed in connection with the Work.  In lieu of such releases or waivers of Liens 
and as approved by SWACO, Contractor may furnish receipts or releases in full and an affidavit of 
Contractor that: 

(a) the releases and receipts include all labor, services, materials, and equipment for which a Lien 
could be filed, and 

(b) all payrolls, material, and equipment bills and other indebtedness connected with the Work for 
which SWACO or SWACO’s property might in any way be responsible have been paid or 
otherwise satisfied.   

If any Subcontractor or Supplier fails to furnish such a release or receipt in full, Contractor may furnish 
a Bond or other collateral satisfactory to SWACO to indemnify SWACO against any Lien. 

12.13 FINAL PAYMENT AND ACCEPTANCE.  If, on the basis of Engineer’s observation of the 
Work during construction and final inspection, and Engineer’s review of the final Application for Payment 
and accompanying documentation as required by the Contract Documents, Engineer is satisfied that the 
Work has been completed and Contractor’s other obligations under the Contract Documents have been 
fulfilled, Engineer shall, within ten (10) days of receipt of the final Application for Payment, indicate in 
writing Engineer’s recommendation of payment and present the Application to SWACO for payment.  
Concurrently, Engineer shall also give written notice to SWACO and Contractor that the Work is acceptable 
subject to the provisions of paragraph 12.15.  Otherwise, Engineer shall return the Application for Payment 
to Contractor, indicating in writing the reasons for refusing to recommend final payment, in which case 
Contractor shall make the necessary corrections and resubmit the Application. 

12.13.1 Thirty (30) days after the presentation to SWACO of the Application and accompanying 
documentation, in appropriate form and substance and with Engineer’s recommendation and notice of 
acceptability, the amount recommended by Engineer shall become due and will be paid by SWACO to 
Contractor. 
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12.14 If, through no fault of Contractor, final completion of the Work is significantly delayed and 
Engineer so confirms, SWACO shall, upon receipt of Contractors final Application for Payment and 
recommendation of Engineer, and without terminating the Agreement, make payment of the balance due 
for that portion of the Work fully completed and accepted.  If the remaining balance to be held by SWACO 
for Work not fully completed or corrected is less than the retainage stipulated in the Agreement, and if 
Bonds have been furnished as required herein, the written consent of the surety to the payment of the 
balance due for that portion of the Work fully completed and accepted shall be submitted by Contractor to 
Engineer with the Application for such payment.  Such payment shall be made under the terms and 
conditions governing final payment, except that it shall not constitute a waiver of claims. 

12.15 WAIVER OF CLAIMS.  The making and acceptance of final payment shall constitute: 

12.15.1 a waiver of all claims by SWACO against Contractor, except claims arising from unsettled 
Liens, from defective Work appearing after final inspection pursuant to paragraph 12.11, from failure 
to comply with the Contract Documents or the terms of any special guarantees specified therein, or 
from Contractor’s continuing obligations under the Contract Documents, and 

12.15.2 a waiver of all claims by Contractor against SWACO other than those previously made in 
writing and still unsettled. 

 
 

ARTICLE XIII 
SUSPENSION OF WORK AND TERMINATION 

 
13.1 SWACO MAY SUSPEND THE WORK.  At any time and without cause, SWACO may suspend 
the Work or any portion thereof for a period of not more than ninety (90) days by notice in writing to 
Contractor and Engineer which will fix the date on which the work shall be resumed.  Contractor shall 
resume the Work on the date so fixed.  Contractor shall be allowed an adjustment in the Contract Price or 
an extension of the Contract Times, or both, directly attributable to any such suspension if Contractor makes 
an approved claim therefor as provided in Articles IX and X. 

13.2 SWACO MAY TERMINATE.  Upon the occurrence of any one or more of the following events: 

13.2.1 if Contractor persistently fails to perform the work in accordance with the Contract Documents, 
including but not limited to, failure to supply sufficient skilled workers or suitable materials or 
equipment, or failure to adhere to the progress schedule established as adjusted from time to time 
pursuant to the provisions as contained herein; 

13.2.2 if Contractor disregards Laws or Regulations of any public body having jurisdiction; 

13.2.3 if Contractor disregards the authority of Engineer, or 

13.2.4 if Contractor otherwise violates in any substantial way any provisions of the Contract 
Documents,  

SWACO may, after giving Contractor (and the surety, if any) seven (7) days written notice and to the 
extent permitted by Laws and Regulations, terminate the services of Contractor, exclude Contractor 
from the site and take possession of the Work and all of Contractor’s tools, appliances, construction 
equipment and machinery at the site and use the same to the full extent they could be used by 
Contractor, without liability to Contractor for trespass or conversion, incorporate into the Work all 
materials and equipment stored at the site or for which SWACO has paid Contractor but which are 
stored elsewhere, and finish the Work as SWACO may deem expedient.  In such case, Contractor shall 
not be entitled to receive any further payment until the Work is finished.  If the unpaid balance of the 
Contract Price exceeds all claims, costs, losses, and damage sustained by SWACO arising out of or 
resulting from completing the Work, such excess shall be paid to Contractor.  If such claims, losses, 
costs, and damages exceed such unpaid balance, Contractor shall pay the difference to SWACO.  Such 
claims, costs, losses, and damages incurred by SWACO shall be reviewed by Engineer as to their 
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reasonableness and when so approved by Engineer, shall be incorporated into a Change Order, provided 
that when exercising any rights or remedies under this paragraph SWACO shall not be required to 
obtain the lowest price for the Work performed. 

13.2.5 Should a tribunal find that any termination by SWACO under Paragraph 13.2 was improper, 
then the termination shall be treated as if it were a termination under Paragraph 13.4, below. 

13.3 Where Contractor’s services have been so terminated by SWACO, the termination shall not affect 
any rights or remedies of SWACO against Contractor then existing or which may thereafter accrue.  Any 
retention or payment of monies due Contractor by SWACO will not release Contractor from liability. 

13.4 Upon seven (7) days’ written notice to Contractor and Engineer, SWACO may, without cause and 
without prejudice to any other right or remedy of SWACO, elect to terminate the Agreement.  In such case, 
Contractor shall be paid, without duplication of any items: 

13.4.1 for completed and acceptable Work executed in accordance with the Contract Documents prior 
to the effective date of termination, including fair and reasonable sums for overhead and profit on such 
Work; 

13.4.2 for expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in connection with 
uncompleted Work, plus fair and reasonable sums for overhead and profit on such expenses; 

13.4.3 for all claims, costs, losses, and damages incurred in settlement of terminated contracts with 
Subcontractors, Suppliers, and others; 

13.4.4 for reasonable expenses directly attributable to termination. 

Contractor shall not be paid on account of loss of anticipated profits, revenue, or other economic loss 
arising out of or resulting from such termination. 

13.5 CONTRACTOR MAY STOP WORK OR TERMINATE.  If, through no act or fault of 
Contractor, the Work is suspended for a period of more than ninety (90) days by SWACO or under a court 
order or that by any other public authority, or Engineer fails to act on any Application for Payment within 
thirty (30) days after it is submitted, or SWACO fails for thirty (30) days to pay Contractor any sum finally 
determined to be due, then Contractor may, upon seven (7) days written notice to SWACO and Engineer, 
and provided SWACO or Engineer do not remedy such suspension or failure within that time, terminate 
the Agreement and recover from SWACO payment on the same terms as provided in paragraph 13.4.   

13.5.1 In lieu of terminating the Agreement and without prejudice to any other right or remedy, if 
Engineer has failed to act on any Application for Payment within thirty (30) days after it is submitted, 
or SWACO has failed for thirty (30) days to pay Contractor for any sum finally determined to be due, 
Contractor may, upon seven (7) days’ written notice to SWACO and Engineer, stop the Work until 
payment of all such amounts due Contractor.  The provisions of this paragraph are not intended to 
preclude Contractor from making a claim under Articles IX and X for an increase in Contract Price or 
Contract Times, or otherwise for expenses or damage directly attributable to Contractor’s stopping 
Work as permitted by this paragraph. 
 
 

ARTICLE XIV 
DISPUTE RESOLUTION 

 
14.1 If and to the extent that SWACO and Contractor have agreed on the method and procedure for 
resolving disputes between them that may arise under this Agreement, such dispute resolution method and 
procedure, if any, shall be set forth herein as an Exhibit or otherwise stated in the Contract Documents.  If 
no such Agreement has been reached, and subject to the other provisions as contained within this 
Agreement, SWACO and Contractor may exercise such rights or remedies as either may otherwise have 
under the Contract Documents or by the applicable Laws or Regulations relating to any dispute. 
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ARTICLE XV 
AUDITS AND RECORDS EXAMINATION 

 
15.1 SWACO shall have the right to examine all books, records, documents and other data of the 
Contractor and of the Contractor's Subcontractors and Suppliers related to the bidding, pricing or 
performance of the Work for any purpose.    

15.2 Contractor, Subcontractor, or Supplier, as applicable, shall retain such records and make them 
available at all reasonable times for inspection, audit and reproduction until the expiration of five (5) years 
after the date of acceptance of the Project by SWACO. 

15.3 To the extent permitted by Ohio Revised Code Section 149.43, and to the extent that the Contractor, 
Subcontractors, or Suppliers, as applicable, inform SWACO in writing that any documents copied by 
SWACO are trade secrets, SWACO shall treat such documents as trade secrets of the Contractor, 
Subcontractors, or Suppliers.   

15.3.1 In the event any dispute arises with any other person about whether such other person should 
be given access to the documents, Contractor, Subcontractors, or Suppliers, as applicable, agree to 
indemnify SWACO against all costs, expenses, and damages, including without limitation attorneys’ 
fees, incurred by reason of that dispute. 

15.4 The right of inspection, audit, and reproduction shall extend to all documents necessary to permit 
adequate evaluation of the cost of pricing data submitted along with the computations and projections used 
therein. 

15.5 Records which relate to disputes, litigation, or settlement of claims arising out of the performance 
of the Work shall be made available to SWACO until such dispute, litigation, or claims have been finally 
decided or settled. 

15.6 If the Agreement has been terminated, in whole or in part, the records relating to the Work 
terminated shall be made available to SWACO for a period of five (5) years from the date of any applicable 
final settlement. 

 
 

ARTICLE XVI 
PREVAILING WAGE PAYROLL SUBMITTALS 

 
16.1 PAYROLL SCHEDULE.  Within ten (10) days from the date of the Notice to Proceed, Contractor 
shall provide SWACO’s prevailing wage coordinator with a schedule of dates during the term of the 
Contract on which wages will be paid to employees for the Project. 

16.2 PAYROLL REPORTS 

16.2.1 Contractor shall submit payroll reports with each Application for Payment, which reports shall 
be certified by Contractor that the payroll is correct and complete and the wage rates shown are not less 
than those required by the Agreement.  Contractor shall be responsible for submitting all payroll reports 
of the Contractor's Subcontractors. 

16.2.1(a) Each payroll report shall indicate the period covered and shall include a list containing 
the name, and address of each employee of Contractor and Contractor's Subcontractors paid for the 
Work. 

16.2.1(b) Each payroll report shall list the number of hours each employee worked each day on 
the Project during the reporting period, the total hours worked by each employee during each week 
on the Project, the employee's hourly rate of pay, the employee’s job classification, the employee’s 
fringe benefits and all deductions from the employee’s wages and net pay.  The payroll report shall 
also list each fringe benefit and state if it is paid as cash to the employee or to a named plan. 
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16.2.1(c) Contractor and Subcontractors shall also submit apprenticeship agreements for all 
apprentices utilized on the Project. 

16.3 AFFIDAVIT.  Before any final payment of funds is made to Contractor, Contractor shall file with 
SWACO the Affidavit required by Ohio Revised Code Section 4115.07.    

 
 

ARTICLE XVII 
MISCELLANEOUS 

 
17.1 GIVING NOTICE.  Whenever any provision of the Contract Documents requires the giving of 
written notice, it will be deemed to have been validly given if delivered in person to the individual, or to a 
member of the firm or an officer of the corporation for whom it is intended, or if delivered or sent by 
registered or certified mail, postage prepaid, to the last business address known to the giver of the notice. 

17.2 COMPUTATION OF TIME.  When any period of time is referred to in the Contract Documents 
by days, it will be computed to exclude the first and include last day of such period.  If the last day of any 
such period falls on a Saturday, Sunday, or a day made a legal holiday by the law of applicable jurisdiction, 
such day shall be omitted from the computation. 

17.2.1 A calendar day of twenty-four (24) hours measured from midnight to the next midnight shall 
constitute a day. 

17.3 NOTICE OF CLAIM.  Should SWACO or Contractor suffer injury or damage to person or 
property because of any error, act, or omission of the other party, or of any of the other party’s employees, 
agents, or others whose acts the other party is legally liable, claim will be made in writing to the other party 
within a reasonable amount of time of the first observance of such injury or damage.  The provisions of this 
paragraph 17.3 shall not be construed as a substitute for or a waiver of the provision of any applicable 
statute of limitations or repose. 

17.4 CUMULATIVE REMEDIES.  The duties and obligations imposed by these General Conditions 
and the rights and remedies available hereunder to the parties hereto, and in particular but without limitation, 
the warranties, guarantees, and obligations imposed upon Contractor, and all of the rights and remedies 
available to SWACO and Engineer thereunder, are in addition to, and are not construed in any way as a 
limitation of, any rights and remedies available to any or all parties which are otherwise imposed or 
applicable pursuant to Laws and Regulations, by special warranty, guarantee, or other provision of the 
Contract Documents, and the provision of this paragraph will be as effective as if repeated specifically in 
the Contract Documents in connection with each particular duty, obligation, right, and remedy to which 
they apply. 

17.5 ROYALTIES AND PATENTS 

17.5.1 Contractor shall pay all royalties, license fees, and assume all costs incident to the use and/or 
in the performance of the Work or the incorporation in the Work of any invention, design, process, 
product, or device which is the subject of patent rights or copyrights held by others. 

17.5.2 If Contractor has reason to believe that use of the specified item is subject to patent or copyright 
protection, Contractor shall immediately notify SWACO. 

17.6 ASSIGNMENT OF ANTITRUST CLAIMS.  By executing the Agreement, Contractor assigns, 
conveys, and transfers to SWACO any right, title, and interest to any claims or causes of action it may have 
or acquire under state or federal antitrust laws relating to any goods, products, or services purchased, 
procured or rendered to SWACO pursuant to the contract. 

17.7 PROJECT IDENTIFICATION SIGN 

17.7.1 Unless otherwise specified in the Contract Documents, Contractor shall furnish and erect a 
Project identification sign within thirty (30) Days from the date of the Notice to Proceed.   
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17.7.2 The sign shall be maintained in good condition until the completion of the Project at which 
time it shall be removed by the entity providing same. 

17.7.3 Any cost associated with moving or repairing the Project identification sign during the progress 
of the Project shall be the responsibility of the entity providing same. 

17.8 SALES, USE, EXCISE AND PROPERTY TAX.  SWACO is exempt from any sales, use, excise 
and property tax.  To the extent sales, use, excise, or any similar tax is imposed on the Contractor in 
connection with these general Conditions, such will be the sole and exclusive responsibility of the 
Contractor, and the Contractor will pay such taxes (together with any interest and penalties not disputed 
with the appropriate taxing authority) whether they are imposed at the time the services are rendered or a 
later time. 

17.9 PROFESSIONAL FEES AND COSTS INCLUDED.  Whenever reference is made to “claims, 
costs, losses, and damages”, it shall include in each case, but not limited to, all fees and charges of engineers, 
architects, attorneys, and other professionals, and all court, arbitration, or other dispute resolution costs. 

17.10 SURVIVAL OF OBLIGATIONS.  All representations, indemnifications, warranties, and 
guarantees made in, required by or given in accordance with the Contract Documents, as well as all 
continuing obligations indicated in the Contract Documents, will survive final payment, completion and 
acceptance of the Work and termination or completion of the Contract. 
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 Xylem Godwin CD150S Dri-Prime® Pump 

 Godwin CD150S Dri-Prime® Pump, System Curve 

 Godwin Variable Frequency Drive  

  



The Godwin CD150S Dri-Prime pump is a versatile, general purpose
dewatering pump designed for use in the industry’s most challenging
construction, municipal, industrial and emergency response applications.
This rugged pump is ideally suited for tough dewatering jobs, and is the
reliable choice for rental solutions.

The CD150S is a member of the Godwin S Series of Smart pumps,
equipped with a new generation of Field Smart Technology (FST) for
remote monitoring and control. In addition to improved hydraulic
efficiency, greater fuel economy, and streamlined serviceability, the
CD150S impeller is interchangeable with a Flygt N-Technology non-clog
impeller, providing the flexibility to tackle stringy, modern wastewater
applications with the same pump.

Specifications

Suction connection 6 in (150 mm) flange

Delivery connection 6 in (150 mm) flange

Max capacity 2290 USGPM (520 m3/hr)1

Max impeller diameter 11.8 in (300 mm)

Max solids handling 3 in (75 mm)

Max operating temperature 176°F (80°C)2

Max pressure 91 psi (6.3 bar)

Max suction pressure 58 psi (4.0 bar)

Max casing pressure 138 psi (9.5 bar)

Max operating speed 2200 rpm

1 Larger diameter pipes may be required for maximum flows.
2 Please contact our sales and product support for applications in

excess of 80°C (176°F).

Features and benefits
• Interchangeable impellers to tackle a full range of solids handling

applications.
• Field Smart Technology (FST) allows the user to monitor & control the

pump from anywhere in the world.
• New compressor belt tensioner reduces time to change and adjust

belt to approximately 30 minutes.
• New sight glass and measuring stick added to monitor level and

quality of mechanical seal oil.
• Improved hydraulic design reduces vibration, maximizes efficiency and

fuel economy.
• Diesel Oxidative Catalyst (DOC) technology maximizes available

power from diesel engine, and reduces maintenance and downtime.
• Fully automatic priming from dry to 28 ft (8.5 m).
• Venturi priming requires no adjustment or control.
• Available as Open Set or Sound Attenuated Enclosure.
• Standard build engine 4LE2X (EPA Final Tier 4).
• Other engine options available.
• Optional environmentally friendly skid base contains all fluid spills.

Godwin CD150S Dri-Prime® Pump



Suction lift table 1800 rpm
Performance data provided in tables is based on water tests at
sea level and 68°F (20 °C) ambient.

Total
suction
head (ft)

Total delivery head (ft)

30 43 56 69 82

Output (USGPM)

10 1852 1710 1520 1314 1140

15 1789 1646 1441 1251 1061

20 1741 1567 1361 1172 934

25 1678 1425 1251 1061 823

Performance curve
Pump curve is based on 0 ft (0 m) dynamic suction lift.

1

2
3 4

5

6

7

He
ad

(m
et
re
s)

Flow (m³/hr)

He
ad

(fe
et
)

Flow (USGPM)

0

20

40

60

80

100

120

140

160

180

200

220

0 500 1000 1500 2000 2500
0

10

20

30

40

50

60

0 100 15050 200 250 300 350 400 450 500 550

Materials

Pump casing Cast Iron BS EN 1561/EN-
JL1030

Wearplates Cast Iron BS1561:1997

Pump shaft Carbon steel BS970:1991
817M40T

Impeller Cast Steel BS3100 A5
Hardness to 200 HB Brinell

Mechanical seal
faces

Silicon carbide Vs Silicon
carbide

Driver options

Option Driver Power
hp (kW)

Energy Use
1800 rpm

Emissions
Rating

1 Isuzu 4LE2X 60 (44.8) 2.6 US Gal/hr EPA FT4

2 JCB TCAE-55 74 (55.2) 3.49 US Gal/hr EPA FT4

3 John Deere 4045TFC03 74 (55.2) 3.73 US Gal/hr EPA FT4

4 John Deere 4045T290 74 (57.8) 3.63 US Gal/hr EPA iT4

5 CAT C4.4M-T 77.5 (57.8) 3.75 US Gal/hr EPA T3

6 Electric Motor, 4 Pole, 60 Hz 50 (37.3) 59.2 A @ 460V -

7 Electric Motor, 4 Pole, 50 Hz 40 (29.8) 47.1 A @ 460V -

Open skidbase trailer mounted

Fuel capacity 60 US Gal (227 L)

Weight dry 2,750 lb (1,250 kg)

Weight wet 3,170 lb (1,440 kg)

Dimensions
(L x W x H)

119 in x 66 in x 87 in
(3,023 mm x 1,676 mm x 2,210 mm)

Sound attenuated enclosure

Noise @ 7 m (23 ft) 66 dBA

Fuel capacity 80 US Gal (303 L)

Weight dry 3,100 lb (1,410 kg)

Weight wet 3,680 lb (1,670 kg)

Dimensions
(L x W x H)

101 in x 43 in x 70 in
(2,565 mm x 1,092 mm x 1,778 mm)

Godwin CD150S Dri-Prime® Pump

www.xylem.com/godwin

Specifications and illustrations are subject to revision without notice. Xylem makes no representation
regarding the completeness or accuracy of this information and is not liable for any direct or indirect
damages arising from or relating to this information or its use.

© 2020 Xylem Inc. All rights reserved. Godwin is a trademark of Xylem Dewatering Solutions, Inc., a
wholly-owned subsidiary of Xylem Inc.

95-2008-3000_1.0



Suction Lift: 14 ft 
Suction Pipe: 100 ft 12" DR17 HDPE, (1)45°, (1)Red, (1)Screen 875

 
 843

Discharge Head: 29 ft 
Discharge Pipe: 400 ft 8" Discharge Hose, (1)Red, (1)CV, (1)GV, (1)Exit Loss 832

 846
 

 
 

Performance -  300 mm Impeller | Variable Speed Curve

Power

NPSHr  

GODWIN PUMPS OF AMERICA, 84 FLOODGATE ROAD, BRIDGEPORT, NJ, 08014.  Tel - 856-467-3636.  Fax - 856-467-4841. godwinpumps.com

GODWIN DRI-PRIME® CD150S
ONE (1) PUMP | SYSTEM CURVE

BURROW PIT DEWATERING PUMP | SWACO
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1500-GPM @ 66-ft TDH

CD150S.25086.rcr.SWACO.Burrow Pit Dewatering Pump.Jim Smith.BR35 8/8/2025



Godwin Variable Frequency Drive 

Godwin variable frequency drives are designed to  
meet the demanding needs of the dewatering market. 
Available as either rental or sale units, our state-of-the-art 
variable frequency drive can automatically vary speed  
to maintain a process variable such as level or pressure.  
The panel mounted human machine interface (HMI) 
provides instant process feedback as well as local 
programming and control. Our VFD’s are housed in 
a NEMA 3R steel enclosure featuring thermostatically 
controlled ventilation fans and a steel roll cage with  
lifting bail for stability and protection. 

Features

•	 Microprocessor based “VFD” motor starter, capable of 
variable speed control

•	 Input Line Reactor

•	 Circuit Breaker w/thru-door disconnect

•	 Analog Input Isolators, with dedicated power supply, 
for PID

•	 Thermostat-controlled space heater and ventilation fan

•	 Fans and exhausts filtered, and covered with matching 
protective hoods.

•	 Local-Off-Remote selector switch

•	 Start and Stop pushbuttons for Local mode

•	 Potentiometer for setting speed in Local mode

•	 Drive Running and Drive Fault status lights

•	 Analog input, 4-20 mA, for PID mode

•	 Start and Stop inputs for Remote mode

•	 Dry contacts for monitoring: local mode selected, 
remote mode selected, Drive Ready, Drive Running, 
Drive Faulted

•	 Includes Steel Skid with Lifting Bracket



Specifications

Dewatering Solutions
84 Floodgate Road
Bridgeport, NJ 08014
Tel +1.856.467.3636
www.godwinpumps.com

© 2014  Xylem, Inc.  All rights reserved. Godwin is a trademark of Xylem Inc. or one of its subsidiaries. Godwin is a trademark of Xylem Dewatering 
Solutions, Inc., a wholly-owned subsidiary of Xylem Inc. Specifications and illustrations are subject to revision without notice. Xylem makes no 
representation regarding the completeness or accuracy of this information and is not liable for any direct or indirect damages arising from or 
relating to this information or its use.

www.godwinpumps.com

Godwin VFD 11.18.14

Keypad Keypad Options

Intelligent Keypad: 
Intelligent operator interface with double display, 
LED (7 segment) and LCD (2 lines with 16 characters), 
providing optimum distant viewing along with a 
detailed description of all parameters and messages.

Selectable Language: 
The language of the LCD display messages can 
be selected by the operator. English, Spanish and 
Portuguese are available.

Options for Advanced Control Panels

Networkable System: 
Link VFDs with other drives and equipment like 
flowmeters, transducers and diesel pump sets with 
optional Advanced Control System. View and control 
an entire system with one central touchscreen.

Remote Access: 
Link VFD to web based monitoring page with 
optional Advanced Control Panel. View the drive 
status and adjust settings from a remote location  
with the click of a button. 

*Dimensions with Roll Cage  
  (D x W x L)		

**Includes weight of Roll Cage

Power Current Overall Dimension* Weight**

HP  kW Amps in x in x in m x m x m lb kg

20 15 30 26 x 45 x 59 0.7 x 1.1 x 1.5 1,000 455 

30 22 45 22 x 49 x 66 0.6 x 1.2 x 1.7 1,000 455 

50 37 70 30 x 45 x 80 0.8 x 1.1 x 2.0 1,000 455

75 56 105 26 x 55 x 88 0.7 x 1.4 x 2.2 1,100 500

100 75 142 26 x 55 x 88 0.7 x 1.4 x 2.2 1,100 500

150 112 180 26 x 55 x 88 0.7 x 1.4 x 2.2 1,100 500

200 149 240 47 x 53 x 102 1.2 x 1.3 x 2.6 1,840 836

300 224 361 47 x 53 x 102 1.2 x 1.3 x 2.6 2,680 1,218

400 298 515 47 x 53 x 102 1.2 x 1.3 x 2.6 2,660 1,209

LED Display

LCD Display

“LOCAL” LED
“REMOTE” LED

“REVERSE” LED

“FORWARD” LED
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Concrete Dewatering
Pump Skid and VFD Pad,
provided by SWACO
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Utilities Notice:

Underground utilities are plotted from publicly available record
information and surface structure indications and may not be
complete or accurate. Precise locations and the existence or
non-existence of underground utilities cannot be verified.

Ohio Law requires that contractors contact the Ohio Utilities
Protection Service at 811 or 1-800-362-2764 at least 48 hours and no
more than ten working days before digging.
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Project Scope of Work:
The scope of this project encompasses installing a new 480Y/277V,
400A, three-phase power service, the installation of a 75 horsepower
(maximum) dewatering pump, twelve truck block heater receptacles, a
pole-top mounted security camera, wifi access bridge and Ethernet
switch. There is an existing AEP overhead three-phase service that will be
extended north on Young Road to the new service location. Service
conductors will run underground from the AEP service pole to a new
service equipment rack.

Site Zoning Information:
Parcel Number: 230-001524-00
Property Class: E - Exempt
Land Use: 620 - Exempt Property Owned by County
Township: Pleasant Township
Parcel Acreage: 58.10

Sheet Index:

E-1 Overall Power Plan
E-2 Enlarged Power Plan
E-3 Electrical Details 1
E-4 Electrical Details 2

Pump and VFD Specifications:

The Electrical Contractor shall be responsible for providing the
dewatering pump and variable-frequency drive and making all necessary
arrangements for their installation. SWACO will provide a concrete pad
as shown on the plan for installation of the pump skid, pump VFD skid
and disconnect rack, along with a temporary gravel access road.

Basis-of-Design:
1. Godwin CD150S Dri-Prime Pump, 75 HP

Weight:

2. Godwin Variable Frequency Drive, NEMA 3R Roll Cage Enclosure
Weight:

Product Submittals:

Provide submittal package to SWACO and Engineer for approval.
Submittals shall be submitted on Contractor company letterhead and
contain manufacturer cutsheets that are clearly marked indicating exact
model equipment to be provided.

Provide submittals for the following equipment:
- Conductors
- Raceways
- Disconnects
- Panelboards
- Transformers
- Truck Heater Power Pedestals
- Site Lights and Light Poles

General Design Notes:

A. The Electrical Contractor shall be responsible for complying with
all applicable Federal, State and Local Code requirements,
including, but not limited to, OBC 27 and NFPA 70.

B. The locations of underground utilities shown are based on above
ground structures and record drawings provided to the Engineer
and are not necessarily complete or accurate. The Electrical
Contractor is responsible for the final location, support, protection
and restoration of all existing utilities and appurtenances whether
shown on these drawings or not.

C. All dimensions and tie-ins shall be field verified by the Electrical
Contractor before proceeding with any work.

D. Protect all existing construction, utilities and facilities to remain.
Any and all damage during construction and demolition shall be
repaired to match existing conditions.

E. It is solely the responsibility of the Electrical Contractor to follow
all applicable safety codes and regulations during construction.
Neither the Owner, nor the Engineer are engaged in or supervise
construction.

F. In general, existing equipment and conditions are shaded and new
work is shown in BOLD.

G. Maximum conductor sizes listed have been determined using 75°C
termination and insulation assumptions. The Electrical Contractor
shall be responsible for verifying that all equipment installed is
rated for 75°C and shall make conductor size adjustments
according to NEC 110.14(C), as required.

Coded Design Notes:

1. Provide free-standing disconnect rack according to Detail 3 on
Sheet E-4.

2. Provide 3" Sch 40 PVC conduit with pullstring. Route underground
raceway tight to fence.

3. Provide 12" x 18" polymer concrete in-ground junction box for
future extension of circuit.
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4

Dewatering Pump
Underground Raceway.
Provide 3" Sch 40 PVC
conduit. See Sheet E-1
for continuation
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SCALE: 1" = 20'

CODED DESIGN NOTES:

1. Provide 3-1/2" underground Sch 40 PVC conduit from new power
rack to new AEP service pole. Turn conduit up at pole and
coordinate final connection with AEP.

2. Provide new equipment rack according to Detail 4 on Sheet E-4.

3. Following installation, obtain the available fault current at the
service entrance from the Utility. Furnish and apply NFPA 70
compliant warning labels stating the available fault current and the
date.

4. Provide block heater receptacle power pedestals, Model U011F010
on 6'-0" pedestal with integral loop-feed lugs to accommodate
conductor sizes shown on wiring diagram. Provide from Midwest
Electric Products, or approved equal. Pedestal shall have two 20A
GFCI receptacles and two 20A circuit breakers. Pedestal shall be
direct buried according to Manufacturer's written instructions.
Typical of six (6) pedestals.

5. Provide heavy-duty concrete protection bollards, spaced every
8'-0" in front of truck parking area. Install bollards approximately
2'-0" off the gravel parking area. See Detail 2 on Sheet E-3. Typical
of twenty-one (21) bollards.

6. Provide concrete base, pole and overhead utility light with integral
dusk-to-dawn photocell. Provide light from LSI Industries, or
approved equal, and mount at 25' AFG

LSI SMA LED 28L ACR 3 UNV DIM 40 IMSBT2 BRZ PM

7. Provide pole with internal raceways and bracket provisions for
mounting security cameras.

8. Provide (2) 1" Sch 40 PVC conduits for block heater receptacle
power pedestals and (1) 1" Sch 40 PVC conduit for site lights.

9. Provide (1) 1-1/2" Sch 40 PVC conduit with pull-string for future
installation of security cameras. Conduit can share same trench as
power conduits.

10. Provide AXIS Communications P3735-PLE Panoramic Camera on
light pole bracket.

11. Provide AXIS Communications D8208-R Industrial PoE++ Switch
inside the rack communications cabinet.

12. Provide (1) 1-1/2" Sch 40 PVC conduit with CAT6E ethernet cable
for pole-mounted camera connection. Provide pull-string to allow
installation of a second camera in the future.

1 Single Line Diagram
Scale: Not Drawn to Scale

AEP Overhead
Utility Connection

AEP Overhead
Transformer Bank
480Y/277V Secondary
(By AEP)

Service Disconnect
600V Rated, 400A
Non-fusible, NEMA 3R

Panelboard H1
400A MCB
480Y/277V, 3ɸ
30 Circuit
NEMA 3R
SQD Type NF

Splice at top
of weatherhead

Panelboard L1
125A MCB
208Y/120V, 3ɸ
18 Circuit
NEMA 3R
SQD Type NQ

Transformer T-1
480V Pri
45 kVA
208Y/120V Sec
NEMA 3R
Dry-type,
non-ventilated
150° C Rise

CT Cabinet &
Meter Socket
(by Electrical Contractor)

M

SINGLE LINE NOTES:

A. Provide copper conductors, THWN-2, 90° C for all branch circuits
from Panelboards.

B. Provide 100% rated neutral. Neutral derating shall not be permitted.

C. Obtain the available fault current from AEP at the conclusion of
construction. Furnish and apply NFPA 70 compliant warning labels
stating the available fault current and the date.

D. Conductors for dewatering pump are oversized to account for
voltage drop. A maximum distance of 1,015' was used for the
temporary pump location and 1,225' for the future permanent pump
location.

40A
3P

Block Heater
Receptacles

5,6

40A
3P

Phase A
Phase B

Phase C

Block Heater
Receptacles

3,4

Block Heater
Receptacles

1,2

Phase C
Phase B

Phase A

Block Heater
Receptacles

11,12

Block Heater
Receptacles

9,10

Block Heater
Receptacles

7,8

2 Block Heater Recept Wiring Diagram
Scale: Not Drawn to Scale

Panelboard L1

4#6 + #10G
in 1" conduit

4#6 + #10G
in 1" conduit
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#500 THHN/THWN-2 Copper
Service Entrance Conductors
in 3-1/2" Sch 40 PVC Conduit

#500 THHN/THWN-2 Copper
Conductors  in 3-1/2" RGS Conduit

#500 THHN/THWN-2 Copper
Conductors  in 3-1/2" RGS Conduit

#4 THHN/THWN-2 Copper
Conductors  in 1-1/2" LFMC Conduit

#2/0 THHN/THWN-2 Copper
Conductors  in 2" LFMC Conduit

Dewatering
Pump

75

VFD

Pump Disconnect
600V Rated, 200A
Non-fusible, NEMA 3R

#250 THHN/THWN-2 Copper
Conductors  in 3" Sch 40 PVC

#1/0 XLPE XHHW-2 VFD Cable.
Provide Southwire ARMOR-X or
approved equal

Pullbox for future extension of circuit
when pump is moved. See Site Plan.
Provide Polaris lugs in pullbox and tap
#250 conductors down to #4/0

#4/0 THHN/THWN-2 Copper
Conductors  in 2" Sch 40 PVC

#4/0 THHN/THWN-2 Copper
Conductors  in 2" LFMC Conduit
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Panelboard H1 Date: 09.03.2024
Voltage: 480Y / 277V kAIC Rating: 35 kA Fed From: Service Disc. Load Types:

Bus Rating: 400A MCB Location: Location Reference: E-2 C Continuous

Phase: 3 PH, 4 W NEMA Enclosure: NEMA 3R Single-line Reference: E-2 NC Non-continuous

Neutral: 100% Rated Mounting: Uni-strut Rack Mount L Lighting

M Motor

R Receptacle

No. Load Description Load
Type

Phase
VA Conductors

Circuit Breaker Connected kVA Circuit Breaker
Conductors Phase

VA
Load
Type Load Description No.

Pole Trip A B C Trip Pole

1
Dewatering
Pump Skid M

26604
See Single

Line 3 125

41.6

70 3 See Single
Line

15000

C Transformer T1

2

3 26604 41.6 15000 4

5 26604 41.6 15000 6

7 - - 8

9 - - 10

11 - - 12

13 - - 14

15 - - 16

17 - - 18

19 - - 20

21 - - 22

23 - - 24

25 - - 26

27 - - 28

29 - - 30

Subtotal: 41.6 41.6 41.6

Load Calculations Panelboard Notes:
1) Provide NF Type panelboard by Square D, or approved equal.Load Description Connected VA Demand Factor Demand VA

Continuous 45,000 125% 56,250

Non-continuous - 100% -

Lighting - 125% -

Largest Motor 79,812 125% 99,765

Remaining Motors - 100% -

Receptacles - 100% -

Receptacles over 10 kVA - 50% -

Totals: 124,812 156,015

Total Demand kVA: 156.0

Total Demand Amps (480V): 188

Panelboard L1 Date: 09.03.2024
Voltage: 208Y/120V kAIC Rating: 10 kA Fed From: Transformer T1 Load Types:

Bus Rating: 125A MCB Location: Location Reference: E-2 C Continuous

Phase: 3PH, 4W NEMA Enclosure: NEMA 3R Single-line Reference: E-2 NC Non-continuous

Neutral: 100% Rated Mounting: Uni-strut Rack Mount L Lighting

M Motor

R Receptacle

No. Load Description Load
Type

Phase
VA Conductors

Circuit Breaker Connected kVA Circuit Breaker
Conductors Phase

VA
Load
Type Load Description No.

Pole Trip A B C Trip Pole

1
Block Heater Receptacles

1-6 C

3300

4#1 + #10G 3 40

6.6

40 3 4#1 + #10G

3300

C Block Heater Receptacles
7-12

2

3 3300 6.6 3300 4

5 3300 6.6 3300 6

7 Site Lights L 400 2#12 + #12G 1 20 0.4 20 1 Spare 8

9 Spare 1 20 0 20 1 Spare 10

11 - 0 - 12

13 - 0 - 14

15 - 0 - 16

17 0 18

Subtotal: 7.0 6.6 6.6

Load Calculations Panelboard Notes:
1) Provide NQ Type panelboard by Square D, or approved equal.Load Description Connected VA Demand Factor Demand VA

Continuous 19,800 125% 24,750

Non-continuous - 100% -

Lighting 400 125% 500

Largest Motor - 125% -

Remaining Motors - 100% -

Receptacles - 100% -

Receptacles over 10 kVA - 50% -

Totals: 20,200 25,250

Total Demand kVA: 25.3

Total Demand Amps (208V): 70

3"

2'-0" Min. Ø

4'
-0

"
2"

5'
-0

"

Concrete formed
dome top

8" Ø black steel pipe,
Schedule 80. Fill with
concrete and paint with
safety yellow. Two prime
coats, one finish coat.

2 Heavy Duty Protection Bollard
Scale: Not Drawn to Scale

2" round chamfer

3000 PSI concrete,
at 28 days. Fill all
exposed voids (typical).
Use sonotube for form.

Finished Grade

Undisturbed earth

24
" M

in
.

3"

3"

3"

3"

CAUTION ELEC

Trench width as required.
Repair surface to match
original condition.

Schedule 40 PVC conduit.
Size and quantity as indicated
on single line diagrams and
panel schedules.

Granular backfill

Finished grade

Red, polyester aluminum foil core,
detectable underground line warning tape.
Printed "Buried Electric Line". One tape
per three horizontal ducts.

Compacted granular fill to
pavement or sidewalk.
Otherwise, selected fill
to grade.

Sand backfill

3 Underground Conduits
Scale: Not Drawn to Scale

Bond EGC to pole
grounding lug

Luminaire Installation Notes:

A. Reinforcing steel rebar is required but may not be
completely shown.

B. Coordinate bolt quantity and placement per
Manufacturer's specifications.

C. All luminaires shall be plumb and level.

D. Adjust lamp socket assembly to proper
orientation of type iii distribution.

E. All lamps shall be operational prior to inspection.
All surfaces shall be cleaned of dirt, debris, etc.
and free of scratches, dents, etc.

Reinforced handhole and
cover, located 2'-0" AFG

2'-0" Ø

1" rounded chamfer
slope top from center
to edge

3000 PSI concrete,
at 28 days. Fill all
exposed voids. Use
sonotube for form.

5'-0"

Four #4 rebar vertical,
tie-wired to #4 horizontals
12" on center

Finished grade

Branch circuit wiring in conduit.
Bury minimum 30" below grade.

Course granular sub-base

25'-0", 4" x 4" square
non-tapered
composite pole

Anchor bolts supplied
with pole

RGS to PVC
connector

RGS elbow
and riser

Bolt cover

3'-0"

1 Light Pole Foundation

Security Camera Conduit
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1 AEP Detail 1
SCALE: NONE 2 AEP Detail 2

SCALE: NONE

3000 PSI concrete,
fill all exposed surface
voids (typical)

3" galvanized steel
pipe support (typical)

1-5/8" x 1-5/8" 12 Ga
galvanized steel
U-channel (typical)

Galvanized steel
pipe cap (typical)

from AEP
Utility Pole

Min. #2/0 bare copper
grounding electrode
conductor in 3/4" conduit

Grounding electrode system.
Min. 3/4" x 10'-0"
copper-clad steel ground rod

3"

12" Ø

3'
-0

"

Finished Grade

Branch circuit wiring in conduit. Sizes
and quantities as indicated on
single-line diagram and panel
schedules. Minimum 30" below grade.

4 Electrical Equipment Rack
SCALE: NONE

Meter
Socket

CT Cabinet
36" x 36" x 12"
(Per AEP Specs)

Service
Disconnect

EQUIPMENT RACK NOTES:

A. This equipment rack is a general representation of the expected
equipment installation. The Electrical Contractor shall be
responsible for coordinating the final dimensions based on
specific equipment provided and Manufacturer's installation
instructions.

B. AEP Standard Details shall take precedence.

C. All rack components, fittings, fasteners and support devices
shall be galvanized steel.

D. Install approved watertight fittings on all knockouts.

E. All above ground conduit shall be RGS. Transition from PVC to
rigid at the 90° elbow below grade.

F. Provide concrete equipment pad for transformer base. Install
transformer behind equipment rack.

G. Provide phenolic plastic nameplates, 1/16 inch thick, engraved
black lettering on white background for all rack components.

H. Provide service grounding in accordance with AEP specifications
and the latest edition of NEC, Article 250. Provide UL Listed
ground clamps, ground rods and grounding conductor.

I. Provide a 24" x 30" galvanized steel electrical box for
Communication Equipment.

Transition from PVC
to RGS underground

Panel
H1

Panel
L1

Comms
Cabinet

Transformer
T1

3000 PSI concrete
4" transformer pad

LFMC for transformer
primary and secondary

1-5/8" x 1-5/8" 12 Ga
galvanized steel
U-channel (typical)

Galvanized steel
pipe cap (typical)

Dewatering
Pump

Disconnect

2" galvanized steel
pipe support (typical)

Finished Grade

Transition from PVC
to RGS underground

3'
-0

"

from Panel H1

Make final connection to
Dewatering Pump VFD
with LFMC

3 Free-standing Disconnect
SCALE: NONE

600V, 200A non-fusible
disconnect switch
NEMA 3R
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RFB | Electrical Construction for the West Young Road Development Project 
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Exhibit G 
009.  Prevail ing Wages 

 
 
 
 
 
 

The following Prevailing Wage Rate pages are from the Ohio 
Department of Commerce.  Please note that it is the responsibility 

 of the Successful Bidder to comply with prevailing wages as 
directed by the Ohio Department of Commerce. 

 



An Official State of Ohio site. Here’s how you know

Prevailing Wage Rates - Skilled Crafts

Details

Union
Asbestos Local 50 Heat &
Frost Insulators

Change#
LCN02-2025ib

Craft
Asbestos Worker

Effective Date
07/30/2025

Posted Date
07/30/2025

Wage Rates

Fringe Benefit Payments
Irrevocable

Fund Total
PWR

Overtime
Rate

H&W Pension
App
Tr. Vac. Annuity Other

LECET
(*)

MISC
(*)

Classification BHR

Asbestos
Insulation
Mechanic

$40.56 $9.55 $9.60 $0.55 $0.00 $4.75 $0.00 $0.00 $0.00 $65.01 $85.29

Firestop
Technician

$40.56 $9.55 $9.60 $0.55 $0.00 $4.75 $0.00 $0.00 $0.00 $65.01 $85.29

Apprentice Percent BHR

1st year 63.630000 $25.81 $9.55 $4.52 $0.50 $0.00 $0.50 $0.00 $0.00 $0.00 $40.88 $53.78

2nd year 74.230000 $30.11 $9.55 $4.52 $0.50 $0.00 $0.85 $0.00 $0.00 $0.00 $45.53 $60.59

3rd year 84.830000 $34.41 $9.55 $6.76 $0.50 $0.00 $1.25 $0.00 $0.00 $0.00 $52.47 $69.67

4th year 90.130000 $36.56 $9.55 $6.76 $0.50 $0.00 $1.50 $0.00 $0.00 $0.00 $54.87 $73.15

Special Calculation Note

Ratio

1 Journeymen to 1 Apprentice
4 Journeymen to 1 Apprentice thereafter

7/31/25, 8:47 AM Search - Prevailing Wage Portal

https://pwr.com.ohio.gov/WageRateSearch/Search 1/2



Jurisdiction (* denotes special jurisdictional note)

Athens, Auglaize, Butler*, Champaign, Clark, Clinton, Crawford, Darke, Delaware, Fairfield, Fayette, Franklin, Greene, Guernsey,
Hardin, Hocking, Knox, Licking, Logan, Madison, Marion, Miami, Montgomery, Morgan, Morrow, Muskingum, Noble, Perry,
Pickaway, Preble, Ross, Shelby, Union, Vinton, Warren*

Special Jurisdictional Note

Butler County: Townships of Lemon and Madison.
Warren County: Township of Clear Creek, Franklin, Massie, Turtle Creek and Wayne

Details

7/31/25, 8:47 AM Search - Prevailing Wage Portal

https://pwr.com.ohio.gov/WageRateSearch/Search 2/2



Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 50 Zone 1

Change # : LCN01-2024ibAsbLoc50Zone1

Craft : Asbestos Worker Effective Date : 03/06/2024 Last Posted : 03/06/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Asbestos
Insulation
Mechanic

$35.61 $9.20 $8.35 $0.50 $0.00 $3.75 $0.10 $0.00 $0.00 $57.51 $75.31

Firestop
Technician

$35.61 $9.20 $8.35 $0.50 $0.00 $3.75 $0.10 $0.00 $0.00 $57.51 $75.31

Apprentice Percent

1st year 54.14 $19.28 $8.96 $0.00 $0.44 $0.00 $0.50 $0.10 $0.00 $0.00 $29.28 $38.92

2nd year 65.85 $23.45 $9.20 $0.95 $0.44 $0.00 $0.85 $0.10 $0.00 $0.00 $34.99 $46.71

3rd year 76.72 $27.32 $9.20 $2.38 $0.44 $0.00 $1.25 $0.10 $0.00 $0.00 $40.69 $54.35

4th year 84.04 $29.93 $9.20 $2.38 $0.44 $0.00 $1.50 $0.10 $0.00 $0.00 $43.55 $58.51

Special Calculation Note : *other is Labor Mgt Training Fund

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice
4 Journeymen to 1 Apprentice thereafter

ATHENS, AUGLAIZE, BUTLER*, CLINTON,
CRAWFORD, DELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, GUERNSEY, HARDIN, HOCKING,
KNOX, LICKING, LOGAN, MADISON, MARION,
MORGAN, MORROW, MUSKINGUM, NOBLE,
PERRY, PICKAWAY, ROSS, SHELBY, UNION,
VINTON, WARREN*

Special Jurisdictional Note : Township of Butler County-Townships of Lemon and Madison. Warren
County-Township of Cleer Creek, Franklin, Massie, Turtle Creek and Wayne

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 207

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Asbestos Worker

Effective Date:
8/6/2025

Effective Date:
8/6/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overti
me 
Rate

Classification

Asbestos 
Abatemen

t
$32.50 $10.95 $7.25 $0.75 $3.75 $0.00 $0.05 $0.00 $0.00 $55.25 $71.50

Apprentice BHR Percent

Trainee $22.00 $67.69 $10.95 $1.90 $0.75 $1.00 $0.00 $0.05 $0.00 $0.00 $36.65 $47.65

(*)Special Calculation Note :

Other: Drug Testing

Ratio :

3 Journeymen to 1 Trainee

Jurisdiction ( * denotes special jurisdictional note ) :

Adams, Ashland, Ashtabula*, Athens, Auglaize, Brown, Butler*, Carroll, Champaign, Clark, Clermont, Clinton, 
Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Delaware, Erie*, Fairfield, Fayette, Franklin, Geauga, Greene, 
Guernsey, Hamilton, Hardin, Harrison, Highland, Hocking, Holmes, Huron, Knox, Lake, Licking, Logan, Lorain, 
Madison, Mahoning, Marion, Medina, Miami, Montgomery, Morgan, Morrow, Muskingum, Noble, Perry, Pickaway, 
Portage, Preble, Richland, Ross, Shelby, Stark, Summit, Trumbull, Tuscarawas, Union, Vinton, Warren*, Wayne

Special Jurisdictional Note :

Ashtabula County: (post offices & townships of Ashtabula, Austinburg, Geneva, Harperfield, Jefferson, Plymouth & 
Saybrook) (townships of Andover, Cherry Valley, Colbrook, Canneaut, Denmark, Dorset, East Orwell, Hartsgrove, 
Kingville, Lenox, Monroe,Morgan,New Lyme,North Kingsville, Orwell, Pierpoint, Richmond  Rock Creek, Rome, 
Shefield, Trumbull, Wayne, Williamsfield & Windsor)  

Butler County: (townships of Fairfield, Hanover, Liberty, Milford, Morgan, Oxford, Ripley, Ross, St. Clair, Union & 
Wayne) (Lemon & Madison)  

Erie County: (post offices & townships of Berlin, Berlin Heights,Birmingham,Florence, Huron, Milan, Shinrock & 
Vermilion)  

Warren County: (townships of: Deerfield, Hamilton, Harlan, Salem, Union & Washington) (Clear Creek, Franklin, 
Mossie, Turtle Creek & Wayne)

Details :



An Abatement Journeyman is anyone who has more than 600 hours in the Asbestos Abatement field. 

Asbestos & lead paint abatement including, but not limited to the removal or encapsulation of asbestos & lead paint, all
work in conjunction with the preparation of the removal of same & all work in conjunction with the clean up after said 
removal. The removal of all insulation materials, whether they contain asbestos or not, from mechanical systems 
(pipes, boilers, ducts, flues, breaching, etc.) is recognized as being the exclusive work of the Asbestos Abatement 
Workers.  

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished, the removal 
of all insulating materials whether they contain asbestos or not shall be the exclusive work of the Laborers. 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 105

Change # : LCN02-2013fbLoc 105

Craft : Boilermaker Effective Date : 10/01/2013 Last Posted : 09/25/2013
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Boilermaker $35.26 $7.07 $13.28 $0.89 $0.00 $3.00 $0.55 $0.00 $0.00 $60.05 $77.68

Apprentice Percent

1st 6
months

70.03 $24.69 $7.07 $11.30 $0.89 $0.00 $2.10 $0.55 $0.00 $0.00 $46.60 $58.95

2nd 6
months

75.02 $26.45 $7.07 $11.30 $0.89 $0.00 $2.25 $0.55 $0.00 $0.00 $48.51 $61.74

3rd 6
months

80.00 $28.21 $7.07 $11.30 $0.89 $0.00 $2.40 $0.55 $0.00 $0.00 $50.42 $64.52

4th 6
months

85.02 $29.98 $7.07 $11.30 $0.89 $0.00 $2.55 $0.55 $0.00 $0.00 $52.34 $67.33

5th 6
months

87.52 $30.86 $7.07 $13.28 $0.89 $0.00 $2.63 $0.55 $0.00 $0.00 $55.28 $70.71

6th 6
months

90.03 $31.74 $7.07 $13.28 $0.89 $0.00 $2.70 $0.55 $0.00 $0.00 $56.23 $72.11

7th 6
months

92.50 $32.62 $7.07 $13.28 $0.89 $0.00 $2.78 $0.55 $0.00 $0.00 $57.19 $73.49

8th 6
months

95.00 $33.50 $7.07 $13.28 $0.89 $0.00 $2.85 $0.55 $0.00 $0.00 $58.14 $74.89

Special Calculation Note : Other is Supplemental Health and Welfare

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

5 Journeymen to 1 Apprentice ADAMS, ATHENS, BROWN, BUTLER,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GREENE, GUERNSEY, HAMILTON, HIGHLAND,
HOCKING, JACKSON, LAWRENCE, LICKING,
MADISON, MEIGS, MIAMI, MONTGOMERY,
MORGAN, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PIKE, PREBLE, ROSS, SCIOTO,
VINTON, WARREN

Special Jurisdictional Note :

Details :













Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 Heavy Hwy (A)

Change # : LCN01-2024ibLoc23HevHwyA

Craft : Bricklayer Effective Date : 06/05/2024 Last Posted : 06/05/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Cement
Mason
Bricklayer
Sewer
Water
Works A

$33.39 $10.00 $9.53 $0.53 $0.00 $0.00 $0.00 $0.00 $0.00 $53.45 $70.14

Apprentice Percent

1st year 70.00 $23.37 $10.00 $9.53 $0.53 $0.00 $0.00 $0.00 $0.00 $0.00 $43.43 $55.12

2nd year 80.00 $26.71 $10.00 $9.53 $0.53 $0.00 $0.00 $0.00 $0.00 $0.00 $46.77 $60.13

3rd year 90.00 $30.05 $10.00 $9.53 $0.53 $0.00 $0.00 $0.00 $0.00 $0.00 $50.11 $65.14

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 3 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE



Special Jurisdictional Note :

Details :
(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy
Construction, Airport Construction Or Railroad Construction Work.
(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste
Plant, & Water Treatment Facilities, Construction.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 Heavy Hwy (B)

Change # : LCN01-2024ibLoc23HevHwyB

Craft : Bricklayer Effective Date : 06/05/2024 Last Posted : 06/05/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Cement
Mason
Bricklayer
Power
Plants
Tunnels
Amusement
Parks B

$34.39 $10.00 $9.52 $0.54 $0.00 $0.00 $0.00 $0.00 $0.00 $54.45 $71.65

Apprentice Percent

1st year 70.00 $24.07 $10.00 $9.52 $0.54 $0.00 $0.00 $0.00 $0.00 $0.00 $44.13 $56.17

2nd year 80.00 $27.51 $10.00 $9.52 $0.54 $0.00 $0.00 $0.00 $0.00 $0.00 $47.57 $61.33

3rd year 90.00 $30.95 $10.00 $9.52 $0.54 $0.00 $0.00 $0.00 $0.00 $0.00 $51.01 $66.49

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 2 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,



TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :
(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy
Construction, Airport Construction Or Railroad Construction Work.
(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste
Plant, & Water Treatment Facilities, Construction.















Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter NE District Industrial Dock & Door

Change # : LCN01-2014fbCarpNEStatewide

Craft : Carpenter Effective Date : 03/05/2014 Last Posted : 03/05/2014
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Carpenter $19.70 $5.05 $1.00 $0.15 $0.00 $0.00 $0.00 $0.00 $0.00 $25.90 $35.75

Trainee Percent

1st Year 60.00 $11.82 $5.05 $1.00 $0.15 $0.00 $0.00 $0.00 $0.00 $0.00 $18.02 $23.93

2nd Year 80.20 $15.80 $5.05 $1.00 $0.15 $0.00 $0.00 $0.00 $0.00 $0.00 $22.00 $29.90

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Trainee ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note : Industrial Dock and Door is the installation of overhead doors, roll up
doors and dock leveling equipment



Details :
10/27/10 New Contract jc





Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy

Change # : LCN01-2024ibCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2024 Last Posted : 05/01/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Cement
Mason

$34.74 $8.80 $7.65 $0.75 $0.00 $2.25 $0.07 $0.00 $0.00 $54.26 $71.63

Apprentice Percent

1st Year 70.00 $24.32 $8.80 $7.65 $0.75 $0.00 $2.25 $0.07 $0.00 $0.00 $43.84 $56.00

2nd Year 80.00 $27.79 $8.80 $7.65 $0.75 $0.00 $2.25 $0.07 $0.00 $0.00 $47.31 $61.21

3rd Year 90.00 $31.27 $8.80 $7.65 $0.75 $0.00 $2.25 $0.07 $0.00 $0.00 $50.79 $66.42

4th Year 95.00 $33.00 $8.80 $7.65 $0.75 $0.00 $3.25 $0.07 $0.00 $0.00 $53.52 $70.02

Special Calculation Note : Other $0.07 is for International Training Fund
4th Year Apprentice Rate (95%) is only applicable to the jurisdiction of Local 404, this includes
Ashtabula, Cuyahoga, Geauga, Lake, and Lorain counties.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice
2 to 1 thereafter

ADAMS, ALLEN, ASHLAND, ASHTABULA*,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA*,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON*,
GALLIA, GEAUGA*, GREENE, GUERNSEY,
HAMILTON, HANCOCK*, HARDIN, HARRISON,
HENRY*, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX, LAKE*,
LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS*, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM*, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD*, WYANDOT



Special Jurisdictional Note : (A) Highway Construction, Sewer, Waterworks And Utility Construction,
Industrial & Building Site, Heavy
Construction, Airport Construction Or Railroad Construction Work, Power Plant, Tunnels, Amusement
Park, Athletic Stadium Site Work, Pollution Control, Sewer Plant, Waste & Water Plant, Water
Treatment Facilities Construction.

*For Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work, Pollution Control, Sewer
Plant, Waste & Water Plant, Water Treatment Facility Construction work in the following Counties:
Ashtabula, Cuyahoga, Fulton, Geauga, Hancock, Henry, Lake, Lucas, Putnam and Wood Counties,
those counties will use the Cement Mason Statewide Heavy Highway Exhibit B District 1 Wage Rate.

Details :
This rate replaces the previous Cement Mason Heavy Highway Statewide Rates (Exhibit A and Exhibit B rates),
except for Cement Mason Statewide Heavy Highway Exhibit B Dist 1. sks























Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Voice Data Video Outside

Change # : LCN02-2024ibLoc71VDV

Craft : Voice Data Video Effective Date : 03/06/2024 Last Posted : 03/06/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Electrical
Installer
Technician
I

$35.39 $7.25 $1.06 $0.00 $0.00 $1.77 $0.00 $0.00 $0.00 $45.47 $63.17

Installer
Technician
II

$33.37 $7.25 $1.00 $0.00 $0.00 $1.67 $0.00 $0.00 $0.00 $43.29 $59.97

Installer
Repairman

$33.37 $7.25 $1.00 $0.00 $0.00 $1.67 $0.00 $0.00 $0.00 $43.29 $59.97

Equipment
Operator II

$24.98 $7.25 $0.75 $0.00 $0.00 $1.25 $0.00 $0.00 $0.00 $34.23 $46.72

Cable
Splicer

$35.39 $7.25 $1.06 $0.00 $0.00 $1.77 $0.00 $0.00 $0.00 $45.47 $63.17

Ground
Driver
W/CDL

$16.69 $7.25 $0.50 $0.00 $0.00 $0.83 $0.00 $0.00 $0.00 $25.27 $33.62

Groundman $14.57 $7.25 $0.44 $0.00 $0.00 $0.73 $0.00 $0.00 $0.00 $22.99 $30.28

Trainees Percent

Trainee F 50.02 $17.70 $7.25 $0.53 $0.00 $0.89 $0.00 $0.00 $0.00 $0.00 $26.37 $35.22

Trainee E 58.00 $20.53 $7.25 $0.62 $0.00 $1.03 $0.00 $0.00 $0.00 $0.00 $29.43 $39.69

Trainee D 66.00 $23.36 $7.25 $0.70 $0.00 $1.17 $0.00 $0.00 $0.00 $0.00 $32.48 $44.16

Trainee C 74.00 $26.19 $7.25 $0.79 $0.00 $1.31 $0.00 $0.00 $0.00 $0.00 $35.54 $48.63

Trainee B 82.00 $29.02 $7.25 $0.87 $0.00 $1.45 $0.00 $0.00 $0.00 $0.00 $38.59 $53.10

Trainee A 90.00 $31.85 $7.25 $0.96 $0.00 $1.59 $0.00 $0.00 $0.00 $0.00 $41.65 $57.58

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1Trainee to 1 Journeyman ADAMS, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,



GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VINTON, WARREN,
WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :
Cable Splicer: Inspect and test lines or cables, analyze results, and evaluate transmission characteristics. Cover
conductors with insulation or seal splices with moisture-proof covering. Install, splice, test, and repair cables
using tools or mechanical equipment. This will include the splicing of fiber.

Installer Technician I: Must know all aspects of telephone and cable work. This is to include aerial, underground,
and manhole work. Must know how to climb and run bucket. Must have all the tools required to perform these
tasks. Must be able to be responsible for the safety of the crew at all times. Must also have CDL license and have
at least 5 years experience.

Installer Repairman: Perform tasks of repairing, installing, and testing phone and CATV services.

Installer Technician II: Have at least three years of telephone and CATV experience. Must have the knowledge
of underground, aerial, and manhole work. Must be able to climb and operate bucket. Must have CDL. Must
have all tools needed to perform these tasks.

Equipment Operator II: Able to operate a digger derrick or bucket truck. Have at least 3 years of experience and
must have a valid CDL license.

Groundman W/CDL: Must have a valid CDL license and be able to perform tasks such as: climbing poles,
pulling down guys, making up material, and getting appropriate tools for the job. Must have at least 5 year's
experience.

Groundman: Perform tasks such as: climbing poles, pulling down guys, making up material, and getting
appropriate tools for the job. Experience 0-5 years.



An Official State of Ohio site. Here’s how you know

Prevailing Wage Rates - Skilled Crafts

Details

Union
Electrical Local 683 Inside Lt
Commercial South West

Change#
LCN02-2025ib

Craft
Electrical

Effective Date
08/13/2025

Posted Date
08/13/2025

Wage Rates

Fringe Benefit Payments
Irrevocable

Fund Total
PWR

Overtime
Rate

H&W Pension
App
Tr. Vac. Annuity Other

LECET
(*)

MISC
(*)

Classification BHR

Electrician $43.00 $12.15 $8.81 $1.16 $0.00 $4.25 $0.00 $0.00 $0.00 $69.37 $90.87

Welding $44.00 $12.15 $8.84 $1.16 $0.00 $4.25 $0.00 $0.00 $0.00 $70.40 $92.40

Medium
Voltage
Splicing

$44.00 $12.15 $8.84 $1.16 $0.00 $4.25 $0.00 $0.00 $0.00 $70.40 $92.40

Over 100 feet $64.50 $12.15 $9.46 $1.16 $0.00 $4.25 $0.00 $0.00 $0.00 $91.52 $123.77

Level 1 CW 0 to
2000 hours

$15.29 $6.83 $0.46 $0.92 $0.00 $0.46 $0.10 $0.00 $0.00 $24.06 $31.71

Level 2 CW
2001 to 4000

hours

$16.25 $6.83 $0.49 $0.92 $0.00 $0.49 $0.10 $0.00 $0.00 $25.08 $33.21

Level 3 CW
4001 to 6000

hours

$17.20 $6.83 $0.52 $0.92 $0.00 $0.52 $0.10 $0.00 $0.00 $26.09 $34.69

Level 4 CW
6001 to 8000

hours

$19.12 $6.83 $0.57 $0.92 $0.00 $0.57 $0.10 $0.00 $0.00 $28.11 $37.67

Level 1 CE 8001
to 10000 hours

$21.03 $6.83 $0.63 $0.92 $0.00 $0.63 $0.10 $0.00 $0.00 $30.14 $40.66

Level 2 CE
10,001 to

12,000 hours

$22.94 $6.83 $0.69 $0.92 $0.00 $0.69 $0.10 $0.00 $0.00 $32.17 $43.64

8/14/25, 9:18 AM Search - Prevailing Wage Portal

https://pwr.com.ohio.gov/WageRateSearch/Search 1/3



Fringe Benefit Payments
Irrevocable

Fund Total
PWR

Overtime
Rate

H&W Pension
App
Tr. Vac. Annuity Other

LECET
(*)

MISC
(*)

Level 3 CE
12,001

to14,000 hours

$28.67 $6.83 $0.86 $0.92 $0.00 $0.86 $0.10 $0.00 $0.00 $38.24 $52.58

Apprentice Percent BHR

0-1000 hrs 1st
Period

50.000000 $21.50 $12.15 $4.41 $1.16 $0.00 $0.00 $0.00 $0.00 $0.00 $39.22 $49.97

1001-2000 hrs
2nd Period

55.000000 $23.65 $12.15 $4.85 $1.16 $0.00 $0.00 $0.00 $0.00 $0.00 $41.81 $53.63

2001-3500 hrs
3rd Period

60.000000 $25.80 $12.15 $5.28 $1.16 $0.00 $2.55 $0.00 $0.00 $0.00 $46.94 $59.84

3501-5000 hrs
4th Period

65.000000 $27.95 $12.15 $5.73 $1.16 $0.00 $2.76 $0.00 $0.00 $0.00 $49.75 $63.73

5001-6500 hrs
5th Period

70.000000 $30.10 $12.15 $6.16 $1.16 $0.00 $2.98 $0.00 $0.00 $0.00 $52.55 $67.60

6501-8000 hrs
6th Period

80.000000 $34.40 $12.15 $7.05 $1.16 $0.00 $3.40 $0.00 $0.00 $0.00 $58.16 $75.36

Special Calculation Note

Other for CW/CE: Education Fund

Ratio

1 to 3 Journeymen to 2 Apprentices
4 to 6 Journeymen to 4 Apprentices

Construction Wireman and Construction Electrician Ratio:
1 Journeymen to 4 (CW/CE) Employees
An Inside Journeyman Wireman is required on the project at the 5th worker or when apprentices are used.

Jurisdiction (* denotes special jurisdictional note)

Champaign, Clark, Delaware, Fairfield, Franklin, Madison, Pickaway*, Union

Special Jurisdictional Note

8/14/25, 9:18 AM Search - Prevailing Wage Portal

https://pwr.com.ohio.gov/WageRateSearch/Search 2/3



In Pickaway County the following townships: Circleville, Darby, Harrison, Jackson, Madison, Monroe, Muhlenberg, Scioto,
Walnut, Washington.

Details

The scope of work for the light commercial agreement shall apply to the following facilities not to exceed 200,000 square
feet; office buildings, shopping centers, auto sales agencies and garages, churches, funeral homes, nursing homes, hotels,
retail and wholesale facilities, small stand-alone manufacturing facilities when free standing and not part of a larger facility
(not to exceed 50,000 square fee), solar projects (500 panels or less) unless otherwise covered under the agreement, lighting
retrofits (when not associated with remodels involving branch re-circuiting) lighting retrofits shall be defined as the changing
of lamps and ballasts in existing light fixtures and shall also include the one for one replacement of existing fixtures,
warehouses, gas stations, food service centers, restaurants, entertainment facilities, hospitals, clinics, motels, residential
buildings.

8/14/25, 9:18 AM Search - Prevailing Wage Portal

https://pwr.com.ohio.gov/WageRateSearch/Search 3/3



An Official State of Ohio site. Here’s how you know

Prevailing Wage Rates - Skilled Crafts

Details

Union
Electrical Local 683 Inside

Change#
LCN02-2025ib

Craft
Electrical

Effective Date
08/13/2025

Posted Date
08/13/2025

Wage Rates

Fringe Benefit Payments
Irrevocable

Fund Total
PWR

Overtime
Rate

H&W Pension
App
Tr. Vac. Annuity Other

LECET
(*)

MISC
(*)

Classification BHR

Electrician $43.00 $12.15 $8.81 $1.16 $0.00 $4.25 $0.00 $0.00 $0.00 $69.37 $90.87

Welding $44.00 $12.15 $8.84 $1.16 $0.00 $4.25 $0.00 $0.00 $0.00 $70.40 $92.40

Medium
Voltage
Splicing

$44.00 $12.15 $8.84 $1.16 $0.00 $4.25 $0.00 $0.00 $0.00 $70.40 $92.40

Over 100 feet $64.50 $12.15 $9.46 $1.16 $0.00 $4.25 $0.00 $0.00 $0.00 $91.52 $123.77

Level 1 CW 0 to
2000 hours

$15.29 $6.83 $0.46 $0.92 $0.00 $0.46 $0.10 $0.00 $0.00 $24.06 $31.71

Level 2 CW
2001 to 4000

hours

$16.25 $6.83 $0.49 $0.92 $0.00 $0.49 $0.10 $0.00 $0.00 $25.08 $33.21

Level 3 CW
4001 to 6000

hours

$17.20 $6.83 $0.52 $0.92 $0.00 $0.52 $0.10 $0.00 $0.00 $26.09 $34.69

Level 4 CW
6001 to 8000

hours

$19.12 $6.83 $0.57 $0.92 $0.00 $0.57 $0.10 $0.00 $0.00 $28.11 $37.67

Level 1 CE 8001
to 10000 hours

$21.03 $6.83 $0.63 $0.92 $0.00 $0.63 $0.10 $0.00 $0.00 $30.14 $40.66

Level 2 CE
10,001 to

12,000 hours

$22.94 $6.83 $0.69 $0.92 $0.00 $0.69 $0.10 $0.00 $0.00 $32.17 $43.64

Level 3 CE
12,001

$28.67 $6.83 $0.86 $0.92 $0.00 $0.86 $0.10 $0.00 $0.00 $38.24 $52.58

8/14/25, 9:17 AM Search - Prevailing Wage Portal

https://pwr.com.ohio.gov/WageRateSearch/Search 1/3



Fringe Benefit Payments
Irrevocable

Fund Total
PWR

Overtime
Rate

H&W Pension
App
Tr. Vac. Annuity Other

LECET
(*)

MISC
(*)

to14,000 hours

Apprentice Percent BHR

0-1000 hrs 1st
Period

50.000000 $21.50 $12.15 $4.41 $1.16 $0.00 $0.00 $0.00 $0.00 $0.00 $39.22 $49.97

1001-2000 hrs
2nd Period

55.000000 $23.65 $12.15 $4.85 $1.16 $0.00 $0.00 $0.00 $0.00 $0.00 $41.81 $53.63

2001-3500 hrs
3rd Period

60.000000 $25.80 $12.15 $5.28 $1.16 $0.00 $2.55 $0.00 $0.00 $0.00 $46.94 $59.84

3501-5000 hrs
4th Period

65.000000 $27.95 $12.15 $5.73 $1.16 $0.00 $2.76 $0.00 $0.00 $0.00 $49.75 $63.73

5001-6500 hrs
5th Period

70.000000 $30.10 $12.15 $6.16 $1.16 $0.00 $2.98 $0.00 $0.00 $0.00 $52.55 $67.60

6501-8000 hrs
6th Period

80.000000 $34.40 $12.15 $7.05 $1.16 $0.00 $3.40 $0.00 $0.00 $0.00 $58.16 $75.36

Special Calculation Note

Other for CW/CE: Education Fund

Ratio

1 to 3 Journeymen to 2 Apprentices
4 to 6 Journeymen to 4 Apprentices

Construction Wireman and Construction Electrician Ratio:
1 Journeymen to 4 (CW/CE) Employees
An Inside Journeyman Wireman is required on the project at the 5th worker or when apprentices are used.

Jurisdiction (* denotes special jurisdictional note)

Champaign, Clark, Delaware, Fairfield, Franklin, Madison, Pickaway*, Union

Special Jurisdictional Note

In Pickaway County the following townships: Circleville, Darby, Harrison, Jackson, Madison, Monroe, Muhlenberg, Scioto,
Walnut, Washington.

8/14/25, 9:17 AM Search - Prevailing Wage Portal

https://pwr.com.ohio.gov/WageRateSearch/Search 2/3



Details

8/14/25, 9:17 AM Search - Prevailing Wage Portal

https://pwr.com.ohio.gov/WageRateSearch/Search 3/3



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 683 Voice Data Video

Change # : LCN01-2024ibLoc683VDV

Craft : Voice Data Video Effective Date : 06/26/2024 Last Posted : 06/26/2024
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Electrical
Installer
Technician
B

$30.00 $9.77 $3.65 $0.80 $0.00 $3.00 $0.69 $0.00 $0.00 $47.91 $62.91

Installer
Technician
A

$31.25 $9.77 $3.69 $0.80 $0.00 $3.00 $0.72 $0.00 $0.00 $49.23 $64.85

Cable Puller $15.00 $9.77 $0.45 $0.80 $0.00 $3.00 $0.35 $0.00 $0.00 $29.37 $36.87

Apprentices Percent

1st Period 0-
1000 hours

55.00 $16.50 $9.77 $3.25 $0.80 $0.00 $3.00 $0.38 $0.00 $0.00 $33.70 $41.95

2nd Period
1001- 2000

hours

60.00 $18.00 $9.77 $3.29 $0.80 $0.00 $3.00 $0.42 $0.00 $0.00 $35.28 $44.28

3rd Period
2001-3000

hours

65.00 $19.50 $9.77 $3.34 $0.80 $0.00 $3.00 $0.45 $0.00 $0.00 $36.86 $46.61

4th Period
3001-4000

hours

70.00 $21.00 $9.77 $3.38 $0.80 $0.00 $3.00 $0.49 $0.00 $0.00 $38.44 $48.94

5th Period
4001-5000

75.00 $22.50 $9.77 $3.43 $0.80 $0.00 $3.00 $0.52 $0.00 $0.00 $40.02 $51.27



hours

6th Period
5001-6000

hours

80.00 $24.00 $9.77 $3.47 $0.80 $0.00 $3.00 $0.55 $0.00 $0.00 $41.59 $53.59

Special Calculation Note : Other is Holiday Pay. Vacation applies only to employees who work for one employer for a period of one
year.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Apprentice for every 1 Installer Technician

Cable Pullers can only be employed after an apprentice is employed on the
job

CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN,
MADISON, PICKAWAY*, UNION

Special Jurisdictional Note : In Pickaway County the following townships: Circleville, Darby, Harrison, Jackson, Madison, Monroe,
Muhlenberg, Scioto, Walnut, Washington.

Details :
An employee who is required to wear an electronic device after hours will receive an additional 1.00 per hour for all hours worked.

HOLIDAYS: Memorial Day, 4th of July, Labor Day, Thanksgiving Day, Christmas Day, New Years Day.

The following work is EXCLUDED from the Teledata Technician work scope:

- Installation of computer systems in industrial applications such as assembly lines, robotics, computer
controller manufacturing systems.

- Installation of conduit &/or raceways shall be installed by Inside Wireman . On sites where there is no
Inside Wireman employed, the Teledata Technician may install raceway, or conduit not greater than
10 foot.

- Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is installed
in conduit

- All HVAC control work.

TECHNICIAN (A) is a Technician B who holds a current Technician Certification from BICSI (Building Industry Consulting Service International,
Inc.)



CABLE PULLERS are for the installation of cable from one termination point to another.



An Official State of Ohio site. Here’s how you know

Prevailing Wage Rates - Skilled Crafts

Details

Union
Electrical Local 683 Voice
Data Video

Change#
LCN01-2025ib

Craft
Electrical

Effective Date
08/13/2025

Posted Date
08/13/2025

Wage Rates

Fringe Benefit Payments
Irrevocable

Fund Total
PWR

Overtime
Rate

H&W Pension
App
Tr. Vac. Annuity Other

LECET
(*)

MISC
(*)

Classification BHR

Electrical
Installer

Technician B

$32.00 $10.62 $4.46 $0.80 $0.00 $3.00 $0.74 $0.00 $0.00 $51.62 $67.62

Installer
Technician A

$33.50 $10.62 $4.51 $0.80 $0.00 $3.00 $0.77 $0.00 $0.00 $53.20 $69.95

Cable Puller $16.00 $10.62 $0.48 $0.80 $0.00 $3.00 $0.37 $0.00 $0.00 $31.27 $39.27

Apprentices Percent BHR

1st Period 0 -
1000 hours

60.000000 $19.20 $10.62 $4.08 $0.80 $0.00 $3.00 $0.44 $0.00 $0.00 $38.14 $47.74

2nd Period
1001 - 2000

hours

65.000000 $20.80 $10.62 $4.12 $0.80 $0.00 $3.00 $0.48 $0.00 $0.00 $39.82 $50.22

3rd Period 2001
- 3000 hours

70.000000 $22.40 $10.62 $4.17 $0.80 $0.00 $3.00 $0.52 $0.00 $0.00 $41.51 $52.71

4th Period 3001
- 4000 hours

75.000000 $24.00 $10.62 $4.22 $0.80 $0.00 $3.00 $0.55 $0.00 $0.00 $43.19 $55.19

5th Period 4001
- 5000 hours

80.000000 $25.60 $10.62 $4.27 $0.80 $0.00 $3.00 $0.59 $0.00 $0.00 $44.88 $57.68

6th Period 5001
- 6000 hours

85.000000 $27.20 $10.62 $4.32 $0.80 $0.00 $3.00 $0.63 $0.00 $0.00 $46.57 $60.17

8/14/25, 9:19 AM Search - Prevailing Wage Portal

https://pwr.com.ohio.gov/WageRateSearch/Search 1/2



Special Calculation Note

Other is Holiday Pay

Ratio

1 Apprentice for every 1 Installer Technician
Cable Pullers can only be employed after an apprentice is employed on the job

Jurisdiction (* denotes special jurisdictional note)

Champaign, Clark, Delaware, Fairfield, Franklin, Madison, Pickaway*, Union

Special Jurisdictional Note

In Pickaway County the following townships: Circleville, Darby, Harrison, Jackson, Madison, Monroe, Muhlenberg, Scioto,
Walnut, Washington.

Details

An employee who is required to wear an electronic device after hours will receive an additional 1.00 per hour for all hours
worked.

HOLIDAYS: Memorial Day, 4th of July, Labor Day, Thanksgiving Day, Christmas Day, New Years Day.

The following work is EXCLUDED from the Teledata Technician work scope: - Installation of computer systems in industrial
applications such as assembly lines, robotics, computer controller manufacturing systems. - Installation of conduit &/or
raceways shall be installed by Inside Wireman . On sites where there is no Inside Wireman employed, the Teledata Technician
may install raceway, or conduit not greater than 10 foot. - Fire Alarm work is excluded on all new construction sites or
wherever the fire alarm system is installed in conduit - All HVAC control work. TECHNICIAN (A) is a Technician B who holds a
current Technician Certification from BICSI (Building Industry Consulting Service International, Inc.)

CABLE PULLERS are for the installation of cable from one termination point to another.

8/14/25, 9:19 AM Search - Prevailing Wage Portal

https://pwr.com.ohio.gov/WageRateSearch/Search 2/2
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	4.10 EMERGENCIES
	(i)  Unless otherwise specified in the Contract Documents, Contractor shall submit one (1) mylar and three (3) prints of all Shop Drawings and four (4) copies of any other submittal.

	CHANGES IN THE WORK
	11.4.1 inspections, tests, or approvals covered by paragraph 11.5 below;
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	11.4.3 as otherwise specifically provided in the Contract Documents.
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