
Addendum No .  1  

This Addendum No. 1 shall be considered part of the RFB for the Franklin County Sanitary Landfill 
2026 Gas Collection & Control System Construction and is intended to correct, change, and/or add 
to the documents as described below.  Please make sure to complete the Addenda Acknowledgement 
form included in the Required Documents. 

Please Note: The Bid Due date has been extended to July 2, 2026. 

Section II (K) Timeline of Events has been modified as follows: 

Bids Due ................................. 1:30 p.m., June 26July 2, 2026 

A pre-bid meeting was held on June 12, 2026. The agenda/meeting notes and sign-in sheet are 
included in this Addendum No. 1. 

Listed below are questions received with answers from SWACO: 

Question #1: Do you have a list of Plan Holders or Approved Contractors for this work? If so, 
could you provide it? 

Answer: A list of plan holders for this Project is attached to this Addendum No. 1. 

Question #2: Can we get a bid extension of one week? 

Answer: The Submittal Date will be extended to July 2, 2026. 

Question #3: Will AutoCAD files be available during the bidding process? 

Answer: AutoCAD files have been posted for download on SWACO’s website. 

~~~~~~~~~~~~~~~~~~~~~~~ 

The timeframe for questions relating to this RFB is now CLOSED. 

Bids are due no later than 1:30 p.m., Friday, July 2, 2026. 

+ + This completes Addendum No. 1 + + 

Ad d end u m No .  1  

Request for Bids for the Franklin County Sanitary Landfill 
2026 Gas Collection & Control System Construction 

Posted:  June 23, 2026 

Bids are Due: 1:30 p.m., July 2, 2026 Project No. 8105 | P a g e  1  of  2 

     Attached:  Plan holder list
  Pre-bid Agenda/Minutes
  Pre-bid sign in sheets both in-person and virtual
  AutoCAD construction drawings available for download from the link below:

https://swaco.sharefile.com/i/ie243d7d264f48958
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Plan holder list: 
 

 

EMAIL

Brian Blind abibrian@americanboringinc.com
Bill Dillon bdillon@scsengineers.com

Mary Miller bids@pwxpress.com
Caroline Ferry carolinef@alcoincusa.com
Charles Kirk ckirk@kirkexcavating.com

Corrie Hollingsworth corrie.hollingsworth@ryancentral.com
Daniel Fannin danny.fannin@swaco.org

DANIEL DEBORDE ddeborde@bel-eng.com
Dennis DiSanto ddisanto@integrityenvsol.com
Derek Gribble dgribble@greenbrightenv.com

DIANNE jOSEPH DJOSEPH@LEESUPPLY.COM
David McCarty dmccarty@ruhlin.com
Dave Miller dmiller@ingenae.com

Adam Bouman dodge.bidding@construction.com
Adam Bouman dodge.docs@construction.com

Dan Wright dwright@aci-construction.org
Erin Cribbs ecribbs@tunnelit.net
Kurt pitzer gbs@bidnet.com

Glenn Rice grice@continuumenv.com
Greg Zimmerman gzimmerman@lmenvsys.com

Jim Coleman jcoleman@ruscilli.com
Jeff Enochs jenochs@aegl.net

Jeremy Simcox jeremy.simcox@landfillgasom.com
Jessica Mohler jmohler@bxohio.com
Joshua Stafford jstafford@triconworks.com
James Boisineau jtb@enviro-quip.com

Ladd Worple Ladd Worple ladd.worple@ryancentral.com
Madison Lasso madison.lasso@reladyne.com
Morgan Kocor morgan.kocor@hdrinc.com

Randy Hubley randy.hubley@rbjergens.com
Robert Butler rbutler@scsengineers.com
Robert Karsten rkarsten@landfilldps.com
Regina McAfee rmcafee@bxohio.com
Robin Battleson robin.battleson@coreandmain.com

Russell Keckler Russell.Keckler@aptim.com
Sarah Torres Sarah.Torres@constructconnect.com
Sean Thomas sean@fossilrockservices.com

stephen smith sesmith@scsengineers.com
Eric Johnson sourcemanagement@napc.me

Steven Partin spartin@antmanagementinc.com
Steve Lingafelter steve.lingafelter@isco-pipe.com
Tyler Monaco tmonaco@wcgrp.com
Tyler Helton tyler.helton@landfillgroup.com

Vincent Kariuki vincentkariuki@gogratia.com
Wesley Naul wesley.naul@aptim.com

NAME
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Pre-bid Meeting Agenda 

2026 GCCS Construction Project  

SWACO 

Franklin County Sanitary Landfill 

June 12, 2026, 1:00 PM 

1. Introductions

• SWACO Attendees

• Tetra Tech – Design Engineer – Jakub Sowa via Microsoft Teams

2. Meeting sign-in sheet and Teams email sign in – email danny.fannin@swaco.org and 
include name and company name to be validated as attending. Attendees - Online: Duke 
Mordja, Steven Smith, Robert Karsten, Sean Thomas, Willis Ellis, Christopher Heffner. 
In-person: Danny Fannin, Matt Reardon, Chad Bellenie, Andrew Tenison, Greg Cooper, 
Adam Wood, Mike Shellabarger, Barbara Colebank, Jessica Humes.

3. Project Dates

• Bid questions due: Friday, June 19, 2026, at 4:00 PM EST via email at 
procurement@swaco.org. (see RFB)

• Bids due: Friday, June 26, 2026, at 1:30 PM EST via electronic upload (see RFB)

• Expected award & Notice to Proceed: July 15, 2026 (after the board meeting)

• Project completion: No later than October 30, 2026 (project must be completed 
within 10 weeks)

4. Bid Submittal

• Requirements described in Sections III and IV of the Request for Bids

• Construction start and completion dates must be included on the bid tab.

• Construction duration cannot exceed 10 weeks. However, construction must be 
completed no later than October 30th, 2026.

• An amended bid tab will be included with the next addendum.

5. Project Plan / Specifications / Bid Form Review

• All materials supplied by Contractor

• Measurement and Payment Section 01025 provides detailed information for each 
bid item

6. Additional Information

• All work must be in compliance with all of the facility permits, and local, state, and 
federal laws.

• Prevailing Wage: See Article XVI of RFB

• The Contractor is responsible for protection of existing groundwater monitoring 
wells, underground utilities, leachate forcemain, underground gas piping, and any 
structures during construction.

• Contractor must coordinate work with SWACO operations including waste 
placement traffic and haul road traffic.

• Bi-weekly meetings are to be attended by the Contractor’s Project Manager and 
Superintendent.

mailto:danny.fannin@swaco.org
mailto:procurement@swaco.org
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• Hours of GCCS Work: 

▪ Monday-Friday – 7:00 a.m. to 5:00 p.m.  Last load of refuse to be delivered 

to the working face no later than 4:30 p.m.  

▪ Saturday – 7:00 a.m. to 12:00 p.m.  Last load of refuse to be delivered to 

the working face no later than 11:30 a.m.   

▪ Sunday – No work. 

▪ Any additional hours outside of the designated work hours above must be 

pre-approved by SWACO’s Project Manager. 

▪ Contractors are never permitted to work without a SWACO designated 

representative onsite. 

• Liquidated damages: $3,000 per calendar day 

 

7. Survey layout & As-built Plans: To be performed by Contractor: see Specification 01050 

 

8. Arrangements for site visit of project area – scheduled and completed thru, June 18, 2026, 

by contacting Danny Fannin at dannyfannin@swaco.org 





2026 GCCS Construction Project Virtual Pre-bid Meeting sign in sheet

Dennis Mordja Jr.  duke.mordja@ryancentral.com  Ryan Central 
Glenn Rice    grice@continuumenv.com    Continuum Environmental Services Ltd
Willis Ellis    willis.ellis@landfillgroup.com   A Landfill Group Company
Sean R. Thomas   sean@fossilrockservices.com   Fossil Rock Services
Jakub Sowa   Jakub.sowa@tetratech.com   Tetra Tech 
Stephen Smith   sesmith@scsengineers.com   SCS Field Services
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